Contract Number	Contractor Name	Project Name	Term Start Date
10 55 40	Consensus Planning,	Regional Accessible-Inclusive	
13-PR-48	Inc.	Park - "A Park Above"	March 31, 2013
13-PW-50	New Concepts, Inc.	WWTP #2 Effluent Outfall	April 29, 2013
13-PW-52	BCL Enterprises, Inc.	Paseo del Volcan (NM347) Median Landscaping	June 5, 2013
13-FR-49	CMB Southwest, LTD.	Purchase Agreement - Fire and Rescue Headquarters	March 28, 2013
13-PW-58	Vis-Com, Inc.	Unser Boulevard Phase 2 - ITS Implementation	August 5, 2013
13-PW-56	Southern Sandoval County Arroyo Flood Control Authority	Memorandum of Understanding - City Center Facility Management Plan	May 17, 2013
40 50 55	Bureau of of Business and Economic Research		h.h. 4 0040
13-FS-55	- UNM	Forecasting	July 1, 2013

Exp. Date	Project Amount / Annual Amount	
March 30, 2014	\$124,268.00	
August 27, 2013	\$191,610.00	
August 4, 2013	\$186,312.00	
	\$700,000.00	
September 4, 2013	\$124,947.50	
September 30, 2013	\$ 50,554.83	
June 30, 2014	\$ 6,000.00	