

RR Contracts Executed Between 3/16/2015 and 6/15/2015

Contract Number	Contractor Name	Project Name	Term Start Date	Exp. Date	Project Amount / Annual Amount
15-PW-80	Vasa Ranch LTD Co.	Partial Acquisition for Idalia Roadway Project	May 19, 2015	June 30, 2015	\$ 20,559.01
15-FS-130	Bureau of Business and Economic Research - UNM	Annual Subscription Agreement	July 1, 2015	June 30, 2016	\$ 6,000.00
15-PW-46	Star Paving Company	Unser Blvd - ADA Sidewalk Improvements	April 27, 2015	July 21, 2015	\$ 136,832.60
15-PW-47	Star Paving Company	FY15 Pavement Preservation Projects - Riverview Dr., Sandia Vista Rd., and 17th Avenue NE	April 16, 2015	August 11, 2015	\$ 600,696.30
15-PW-50	Estate of Mary C Capuano	Partial Acquisition for Idalia Roadway Project	May 19, 2015	June 30, 2015	\$ 33,500.00
15-PW-51	Blanton, Tom and Sally	Partial Acquisition for Idalia Roadway Project	April 9, 2015	June 30, 2015	\$ 23,200.00
15-PW-52	Webb, Peter C and Laurie J Webb	Partial Acquisition for Idalia Roadway Project	May 18, 2015	June 30, 2015	\$ 15,400.00
15-PW-53	Weeks, Rosetta	Partial Acquisition Idalia Roadway Project	April 14, 2015	June 30, 2015	\$ 5,200.00
15-PW-54	Sierra Home Family LTD Partnership	Partial Acquisition Idalia Roadway Project	May 18, 2015	June 30, 2015	\$ 6,677.02
15-PW-55	Sunwest Trust Inc/Webb & Conkling	Partial Right of Way Acquisition Idalia Roadway Project	May 18, 2015	June 30, 2015	\$ 7,700.00
15-PW-56	Frieda M. Brown and Yvonne M. Stephens	Partial Right of Way Acquisition Idalia Roadway Project	April 30, 2015	June 30, 2015	\$ 5,156.74
15-PW-57	Sunwest Trust Inc. Mark Conklin	Partial Right of Way Acquisition Idalia Roadway Project	May 18, 2015	June 30, 2015	\$ 7,750.00
15-PW-58	Sunwest Trust Peter C Webb	Partial Right of Way Acquisition Idalia Roadway Project	May 18, 2015	June 30, 2015	\$ 13,400.00
15-PW-59	Bedford, Alfred and Zenaida M Recio	Partial Acquisition for Idalia Roadway Project	April 8, 2015	June 30, 2015	\$ 10,300.00
15-PW-61	Seaver, Soren M K (Trustee)	Partial Acquisition for Idalia Roadway Project	May 18, 2015	June 30, 2015	\$ 9,400.00

RR Contracts Executed Between 3/16/2015 and 6/15/2015

Contract Number	Contractor Name	Project Name	Term Start Date	Exp. Date	Project Amount / Annual Amount
15-PW-68	Hamilton, Mark and Evelyn Denise	Partial Acquisition for Idalia Roadway Project	April 29, 2015	June 30, 2015	\$ 15,700.00
15-PW-69	Marks Hoe & Hauling	Partial Acquisition for Idalia Roadway Project	April 29, 2015	June 30, 2015	\$ 5,484.57
15-PW-70	Tank Industry Consultants, Inc.	Water Storage Tank Inspection/Evaluation Phase I	March 23, 2015	March 22, 2016	\$ 22,850.00
15-PW-72	Robert T. and Alberta D McCoy	Partial Acquisition for Idalia Roadway Project	April 10, 2015	June 30, 2015	\$ 16,100.00
15-PW-93	CDM Smith, Inc.	WWTP #2 and WWTP #3 NPDES Renewal	April 13, 2015	April 12, 2016	\$ 34,615.00
15-DS-94	Weston Solutions, Inc.	Assistance with NPDES MS4 General Permit NMR04A000	April 13, 2015	April 12, 2016	\$ 20,000.00
15-PW-102	Successor Trustee George Clark	Partial Acquisition for Idalia Roadway Project	May 18, 2015	June 30, 2015	\$ 7,000.00
15-PW-105	Mig-Yong Peterson	Partial Acquisition for Idalia Roadway Project	May 21, 2015	June 30, 2015	\$ 9,012.00
15-PW-114	Jamil Sarfraz MD	Partial Acquisition for Idalia Roadway Project	April 27, 2015	June 30, 2015	\$ 52,350.00
15-PW-120	Citysourced, Inc	Software Support Services	April 20, 2015	April 20, 2016	Initial cost of \$12,600.00 with annual fee of \$2,500.00 thereafter
15-FR-121	River Crest Construction LLC	Fire Administration Building Renovation - Phase III	May 26, 2015	August 24, 2015	\$ 96,033.74
15-PW-123	John Shomaker & Associates, Inc.	Planning, Design and Construction Management Services for the Abandonment and Re-drilling of Well 13	June 4, 2015	March 31, 2016	\$ 188,008.25
15-DS-124	Architectural Research Consultants, Inc.	On-Call Professional Planning Services	June 3, 2015	June 2, 2016	\$ 50,000.00
15-DS-125	Consensus Planning, Inc.	On-Call Professional Planning Services	June 1, 2015	May 30, 2016	\$ 50,000.00
15-DS-126	Sites Southwest Ltd.	On-Call Professional Planning Services	June 1, 2015	May 30, 2016	\$ 50,000.00
15-FS-119	Heinfeld, Meech & Co. , P.C.	Auditor Services	July 1, 2015	June 30, 2016	\$ 65,850.00

RR Contracts Executed Between 3/16/2015 and 6/15/2015

Contract Number	Contractor Name	Project Name	Term Start Date	Exp. Date	Project Amount / Annual Amount
15-PW-74	Skribner Joseph E.	Partial Acquisition for Idalia Roadway Project	April 21, 2015	June 30, 2015	\$ 5,600.00
15-PW-77	Quanz, Robert	Partial Acquisition for Idalia Roadway Project	May 27, 2015	June 30, 2015	\$ 5,180.96
IFB 15-PW-017	Green Summit Landscape Management LLC	Median & Shoulder Maintenance of Landscape & Irrigation Systems	May 4, 2015	May 4, 2016	\$ 67,684.05
15-PR-127	Western Enterprises, Inc.	2015 Fireworks Production	June 14, 2015	July 31, 2015	\$ 25,000.00
15-FS-128	eCiviz, Inc.	Subscription and Service Agreement for eCiviz Software	July 1, 2015	June 30, 2018	\$ 6,900.00
15-PW-73	Vasa Ranch LTD Co.	Partial Acquisition for Idalia Roadway Project	May 27, 2015	June 30, 2015	\$ 7,492.48