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CITY OF RIO RANCHO 

DEPARTMENT OF FINANCIAL SERVICES 

PURCHASING DIVISION 

3200 Civic Center Circle NE – Suite 300 

Rio Rancho, New Mexico 87144 

Telephone: (505) 891-5064      Fax: (505) 891-5762 

 

ADDENDUM NUMBER (1) ONE 

IFB 21-UT-005 

WATER SERVICE LINE REPLACEMENTS – PHASE 8 

 

September 24, 2020 

 

Addendum Number (1) One forms part of the contract documents and modifies them in the manner 

set forth below.  

 

ATTENTION CONTRACTORS 

 Remove and Replace 

o Revised Bid Form 

o Revised Exhibit 1 

o Revised Exhibit A 

o Revised Exhibit B 

 

Remove and Replace 

 

Please remove and replace pages 55 through 65 of the original bid document and replace with the 

Revised Bid Form attached hereto.  

 

Please remove and replace the original Exhibit 1 document and replace with the Revised Exhibit 

1 attached hereto. 

 

Please remove and replace the original Exhibit A document and replace with the Revised Exhibit 

A attached hereto. 

 

Please remove and replace the original Exhibit B document and replace with the Revised Exhibit 

B attached hereto. 

 

 

As provided on page 64 of the Bid Documents, Bidders shall acknowledge receipt of 

Addendum Number (1) One. All other provisions of the Contract Documents shall remain 

unchanged. 
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CITY OF RIO RANCHO 

STATE OF NEW MEXICO 

 
PURCHASING DIVISION 

3200 Civic Center Circle NE - Suite 300 

Rio Rancho, NM 87144 

 

INVITES YOUR FIRM TO OFFER A BID ON: 

 

IFB 21-UT-005 

WATER SERVICE LINE REPLACEMENTS – PHASE 8 
 

AS SPECIFIED IN THE ATTACHED BID DOCUMENTS. 

 

Sealed bids will be received until 2:00 P.M. Local Mountain Time  

on Tuesday, October 8, 2020 
 

By the   

Email: mschimmel@rrnm.gov        

Mailed/Dropped Off Originals: City of Rio Rancho 

Office of the City Clerk  

1st Floor, Room # 150 

3200 Civic Center Circle NE 

Rio Rancho, NM 87144 
  

NAME OF BIDDER/CONTRACTOR 

  

ADDRESS 

  

CITY, STATE ZIP CODE 

  
 

  
 

  

TELEPHONE 
 

FAX 
 

EMAIL 

 

Complete this form as well as the following forms in their entirety as specified in the Instruction to Bidders to 

ensure that your bid submission is complete. 

mailto:mschimmel@rrnm.gov
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BID FORM 

 

This Bid is submitted to the City of Rio Rancho, New Mexico (hereinafter called “OWNER”). 

 

1. The undersigned (hereinafter called “BIDDER”), in compliance with your invitation for bids 

for the Water Service Line Replacements – Phase 8 project having examined the drawings and 

specifications, with related documents, and having examined the site of the proposed work, 

and being familiar with all of the conditions surrounding the construction of the proposed 

project, including the availability of labor, materials and supplies, hereby proposes to furnish 

all labor, materials and supplies, and to construct the project in accordance with the contract 

documents at the prices stated below.  These prices are to cover all expenses incurred in 

performing the work required under the contract documents, of which this proposal is a part. 

 

2. BID SUBMISSION:  The Bidder agrees to perform all of the following Base Work and any/or 

all Additive Alternate work for the amount(s) submitted Water Service Line Replacements – 

Phase 8 determined as follows: 

 

CITY OF RIO RANCHO 

WATER SERVICE LINE REPLACEMENTS – PHASE 8 

Base Bid 

Bid 
Item 

Spec. 
Type 

Spec. 
No. 

Item Description Unit Qty Unit Price Total Amount 

1 CoRR CoRR Construction Staking LS 1     

2 CoRR CoRR Mobilization LS 1     

3 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

4 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work) 
LS 1     

5 N/A N/A 
Retaining Walls  (per description on page 3 of 
scope of work) 

LS 1     

6 N/A N/A 
Fencing  (per description on page 3 of scope of 
work) 

LS 1     

7 N/A N/A Traffic Control Setup and Maintenance LS 1     

8 
NMDOT 

and 

APWA 

NMDOT 
and 

APWA 

Materials Testing  Allowance 1  $            20,000.00   $            20,000.00  

9 APWA 802 
Base Bid-Replacement of 407 water line services 

as shown by Exhibit A, complete-in-place 
EA 406     

10 APWA 802 

Base Bid-Replacement of meter boxes, per City 

detail W-13, as shown by Exhibit A, complete-in-
place 

EA 406     

11 N/A N/A 
Base Bid-Relocated meter boxes into City's R/W, 

per City detail W-06 
EA 406     

12 APWA 802 
Base Bid-Replacement of 7" Resetter, as shown 
by Exhibit B, complete-in-place 

EA 371     

13 APWA 802 
Base Bid-Replacement of 10" Resetter, as shown 
by Exhibit B, complete-in-place 

EA 35     

 Base Bid Subtotal:    
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 NMGRT @ 7.6875%:    

 Total for Base Bid including NMGRT:    

 

Additive Alternate 1 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

14 CoRR CoRR Construction Staking LS 1     

15 CoRR CoRR Mobilization LS 1     

16 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

17 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 
description on page 3 of scope of work) 

LS 1     

18 N/A N/A 
Retaining Walls  (per description on page 3 of 
scope of work) 

LS 1     

19 N/A N/A 
Fencing  (per description on page 3 of scope of 

work) 
LS 1     

20 N/A N/A 
Additive Alternate 1-Traffic Control Setup and 

Maintenance) 
LS 1     

21 

NMDOT 

and 
APWA 

NMDOT 

and 
APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

22 APWA 802 

Additive Alternate 1-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-
place 

EA 50     

23 APWA 802 

Additive Alternate 1-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 

A, complete-in-place 

EA 50     

24 N/A N/A 
Additive Alternate 1-Relocate meter boxes into 
City's R/W, per City detail W-06 

EA 50     

25 APWA 802 
Additive Alternate 1-Replacement of 7" Resetter, 

as shown by Exhibit B, complete-in-place 
EA 33     

26 APWA 802 
Additive Alternate 1- Replacement of 10" 
Resetter, as shown by Exhibit B, complete-in-

place 

EA 17     

 Additive Alternate 1 Subtotal:    

 NMGRT @ 7.6875%:    

 Total for Additive Alternate 1 including NMGRT:    

 

Additive Alternate 2 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

27 CoRR CoRR Construction Staking LS 1     

28 CoRR CoRR Mobilization LS 1     

29 N/A N/A 
Landscaping  (per description on page 4 of scope 
of work) 

LS 1     

30 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work) 
LS 1     
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Additive Alternate 2 continued 

Bid 
Item 

Spec. 
Type 

Spec. 
No. 

Item Description Unit Qty Unit Price Total Amount 

31 N/A N/A 
Retaining Walls  (per description on page 3 of 
scope of work) 

LS 1     

32 N/A N/A 
Fencing  (per description on page 3 of scope of 

work) 
LS 1     

33 N/A N/A 
Additive Alternate 2-Traffic Control Setup and 

Maintenance 
LS 1     

34 

NMDOT 

and 
APWA 

NMDOT 

and 
APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

35 APWA 802 

Additive Alternate 2-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-

place 

EA 50     

36 APWA 802 

Additive Alternate 2-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 

A, complete-in-place 

EA 50     

37 N/A N/A 
Additive Alternate 2-Relocate meter boxes into 
City's R/W, per City detail W-06 

EA 50     

38 APWA 802 
Additive Alternate 2-Replacement of 7" Resetter, 

as shown by Exhibit B, complete-in-place 
EA 27     

39 APWA 802 
Additive Alternate 2-Replacement of 10" 
Resetter, as shown by Exhibit B, complete-in-

place 

EA 23     

 Additive Alternate 2 Subtotal:    

 NMGRT @ 7.6875%:    

 Total Additive Alternate 2 including NMGRT:    

Additive Alternate 3 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

40 CoRR CoRR Construction Staking LS 1     

41 CoRR CoRR Mobilization LS 1     

42 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

43 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 
description on page 3 of scope of work) 

LS 1     

44 N/A N/A 
Retaining Walls  (per description on page 3 of 
scope of work) 

LS 1     

45 N/A N/A 
Fencing  (per description on page 3 of scope of 

work) 
LS 1     

46 N/A N/A 
Additive Alternate 3-Traffic Control Setup and 

Maintenance 
LS 1     

47 

NMDOT 

and 
APWA 

NMDOT 

and 
APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

48 APWA 802 

Additive Alternate 3-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-
place 

EA 50     

49 APWA 802 

Additive Alternate 3-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 
A, complete-in-place 

EA 50     
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Additive Alternate 3 continued 

Bid 
Item 

Spec. 
Type 

Spec. 
No. 

Item Description Unit Qty Unit Price Total Amount 

50 N/A N/A 
Additive Alternate 3-Relocate meter boxes into 
City's R/W, per City detail W-06 

EA 50     

51 APWA 802 
Additive Alternate 3-Replacement of 7" Resetter, 

as shown by Exhibit B, complete-in-place 
EA 50     

 Additive Alternate 3 Subtotal:    

 NMGRT @ 7.6875%:    

 Total Additive Alternate 3 including NMGRT:    

Additive Alternate 4 

Bid 
Item 

Spec. 
Type 

Spec. 
No. 

Item Description Unit Qty Unit Price Total Amount 

52 CoRR CoRR Construction Staking LS 1     

53 CoRR CoRR Mobilization LS 1     

54 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

55 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work) 
LS 1     

56 N/A N/A 
Retaining Walls  (per description on page 3 of 
scope of work) 

LS 1     

57 N/A N/A 
Fencing  (per description on page 3 of scope of 
work) 

LS 1     

58 N/A N/A 
Additive Alternate 4-Traffic Control Setup and 

Maintenance 
LS 1     

59 
NMDOT 

and 

APWA 

NMDOT 
and 

APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

60 APWA 802 

Additive Alternate 4-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-
place 

EA 50     

61 APWA 802 

Additive Alternate 4-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 
A, complete-in-place 

EA 50     

62 N/A N/A 
Additive Alternate 4-Relocate meter boxes into 
City's R/W, per City detail W-06 

EA 50     

63 APWA 802 
Additive Alternate 4-Replacement of 7" Resetter, 
as shown by Exhibit B, complete-in-place 

EA 50     

 Additive Alternate 4 Subtotal:    

 NMGRT @ 7.6875%:    

 Total Additive Alternate 4 including NMGRT:    
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Additive Alternate 5 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

64 CoRR CoRR Construction Staking LS 1     

65 CoRR CoRR Mobilization LS 1     

66 N/A N/A 
Landscaping  (per description on page 4 of scope 
of work) 

LS 1     

67 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 
description on page 3 of scope of work) 

LS 1     

68 N/A N/A 
Retaining Walls  (per description on page 3 of 

scope of work) 
LS 1     

69 N/A N/A 
Fencing  (per description on page 3 of scope of 

work) 
LS 1     

70 N/A N/A 
Additive Alternate 5-Traffic Control Setup and 

Maintenance 
LS 1     

71 

NMDOT 

and 
APWA 

NMDOT 

and 
APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

72 APWA 802 

Additive Alternate 5-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-

place 

EA 50     

73 APWA 802 

Additive Alternate 5-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 

A, complete-in-place 

EA 50     

74 N/A N/A 
Additive Alternate 5-Relocate meter boxes into 

City's R/W, per City detail W-06 
EA 50     

75 APWA 802 
Additive Alternate 5-Replacement of 7" Resetter, 

as shown by Exhibit B, complete-in-place 
EA 37     

76 APWA 802 

Additive Alternate 5-Replacement of 10" 

Resetter, as shown by Exhibit B, complete-in-
place 

EA 13     

  Additive Alternate 5 Subtotal:    

 NMGRT @ 7.6875%:    

 Total Additive Alternate 5 including NMGRT:    

Additive Alternate 6 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

77 CoRR CoRR Construction Staking LS 1     

78 CoRR CoRR Mobilization LS 1     

79 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

80 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 
description on page 3 of scope of work) 

LS 1     

81 N/A N/A 
Retaining Walls  (per description on page 3 of 

scope of work) 
LS 1     

82 N/A N/A 
Fencing  (per description on page 3 of scope of 

work) 
LS 1     

83 N/A N/A 
Additive Alternate 6-Traffic Control Setup and 

Maintenance 
LS 1     
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Additive Alternate 6 continued 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

84 

NMDOT 

and 
APWA 

NMDOT 

and 
APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

85 APWA 802 

Additive Alternate 6-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-
place 

EA 50     

86 APWA 802 

Additive Alternate 6-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 

A, complete-in-place 

EA 50     

87 N/A N/A 
Additive Alternate 6-Relocate meter boxes into 
City's R/W, per City detail W-06 

EA 50     

88 APWA 802 
Additive Alternate 6-Replacement of 7" Resetter, 

as shown by Exhibit B, complete-in-place 
EA 25     

89 APWA 802 

Additive Alternate 6-Replacement of 10" 

Resetter, as shown by Exhibit B, complete-in-

place 

EA 25     

 Additive Alternate 6 Subtotal:    

 NMGRT @ 7.6875%:    

 Total Additive Alternate 6 including NMGRT:    

Additive Alternate 7 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

90 CoRR CoRR Construction Staking LS 1     

91 CoRR CoRR Mobilization LS 1     

92 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

93 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 
description on page 3 of scope of work) 

LS 1     

94 N/A N/A 
Retaining Walls  (per description on page 3 of 
scope of work) 

LS 1     

95 N/A N/A 
Fencing  (per description on page 3 of scope of 

work) 
LS 1     

96 N/A N/A 
Additive Alternate 7-Traffic Control Setup and 

Maintenance 
LS 1     

97 

NMDOT 

and 
APWA 

NMDOT 

and 
APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

98 APWA 802 

Additive Alternate 7-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-
place 

EA 50     

99 APWA 802 

Additive Alternate 7-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 

A, complete-in-place 

EA 50     

100 N/A N/A 
Additive Alternate 7-Relocate meter boxes into 
City's R/W, per City detail W-06 

EA 50     

101 APWA 802 
Additive Alternate 7-Replacement of 7" Resetter, 

as shown by Exhibit B, complete-in-place 
EA 45     

102 APWA 802 
Additive Alternate 7-Replacement of 10" 
Resetter, as shown by Exhibit B, complete-in-

place 

EA 5     

 Additive Alternate 7 Subtotal:    
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 NMGRT @ 7.6875%:    

 Total Additive Alternate 7 including NMGRT:    

Additive Alternate 8 

Bid 
Item 

Spec. 
Type 

Spec. 
No. 

Item Description Unit Qty Unit Price Total Amount 

103 CoRR CoRR Construction Staking LS 1     

104 CoRR CoRR Mobilization LS 1     

105 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

106 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work) 
LS 1     

107 N/A N/A 
Retaining Walls  (per description on page 3 of 

scope of work) 
LS 1     

108 N/A N/A 
Fencing  (per description on page 3 of scope of 
work) 

LS 1     

109 N/A N/A 
Additive Alternate 8-Traffic Control Setup and 
Maintenance 

LS 1     

110 
NMDOT 

and 

APWA 

NMDOT 
and 

APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

111 APWA 802 
Additive Alternate 8-Replacement of 50 water 
line services as shown by Exhibit A, complete-in-

place 

EA 50     

112 APWA 802 
Additive Alternate 8-Replacement of meter 
boxes, per City detail W-13, as shown by Exhibit 

A, complete-in-place 

EA 50     

113 N/A N/A 
Additive Alternate 8-Relocate meter boxes into 

City's R/W, per City detail W-06 
EA 50     

114 APWA 802 
Additive Alternate 8-Replacement of 7" Resetter, 

as shown by Exhibit B, complete-in-place 
EA 40     

115 APWA 802 

Additive Alternate 8-Replacement of 10" 

Resetter, as shown by Exhibit B, complete-in-

place 

EA 10     

 Additive Alternate 8 Subtotal:    

 NMGRT @ 7.6875%:    

 Total Additive Alternate 8 including NMGRT:    

Additive Alternate 9 

Bid 

Item 

Spec. 

Type 

Spec. 

No. 
Item Description Unit Qty Unit Price Total Amount 

116 CoRR CoRR Construction Staking LS 1     

117 CoRR CoRR Mobilization LS 1     

118 N/A N/A 
Landscaping  (per description on page 4 of scope 

of work) 
LS 1     

119 APWA 340 
Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work) 
LS 1     

120 N/A N/A 
Retaining Walls  (per description on page 3 of 

scope of work) 
LS 1     

121 N/A N/A 
Fencing  (per description on page 3 of scope of 

work) 
LS 1     
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Additive Alternate 9 continued 

Bid 
Item 

Spec. 
Type 

Spec. 
No. 

Item Description Unit Qty Unit Price Total Amount 

122 N/A N/A 
Additive Alternate 9-Traffic Control Setup and 
Maintenance 

LS 1     

123 
NMDOT 

and 

APWA 

NMDOT 
and 

APWA 

Materials Testing  Allowance 1  $              1,000.00   $              1,000.00  

124 APWA 802 
Additive Alternate 9-Replacement of 50 water 
line services as shown by Exhibit A, complete-in-

place 

EA 50     

125 APWA 802 

Additive Alternate 9-Replacement of meter 

boxes, per City detail W-13, as shown by Exhibit 
A, complete-in-place 

EA 50     

126 N/A N/A 
Additive Alternate 9-Relocate meter boxes into 

City's R/W, per City detail W-06 
EA 50     

127 APWA 802 
Additive Alternate 9-Replacement of 7" Resetter, 
as shown by Exhibit B, complete-in-place 

EA 25     

128 APWA 802 

Additive Alternate 9-Replacement of 10" 

Resetter, as shown by Exhibit B, complete-in-

place 

EA 25     

 Additive Alternate 9 Subtotal:    

 NMGRT @ 7.6875%:    

 Total Additive Alternate 9 including NMGRT:    

Base Bid Subtotal:    

 Additive Alternate 1 Subtotal:    

 Additive Alternate 2 Subtotal:    

 Additive Alternate 3 Subtotal:    

 Additive Alternate 4 Subtotal:    

 Additive Alternate 5 Subtotal:    

 Additive Alternate 6 Subtotal:    

 Additive Alternate 7 Subtotal:    

 Additive Alternate 8 Subtotal:    

 Additive Alternate 9 Subtotal:    

 Overall Bid Subtotal:    

 NMGRT @ 7.6875%:    

 Total Bid Submission including Base Bid, all Additive Alternates and NMGRT    
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3. BIDDER acknowledges receipt of the following Addenda: 

 

Addendum No. ______ Date ______ Addendum No. ______ Date ______ 

 

Addendum No. ______ Date ______ Addendum No. ______ Date ______ 

 

Addendum No. ______ Date ______ Addendum No. ______ Date ______ 

     

4. BIDDER agrees that this Bid Proposal may not be withdrawn for a period of Sixty (60) 

calendar days after the scheduled closing time for receipt of bids. 

 

5. If the Contract is to be awarded.  OWNER will give the apparent Successful Bidder a Notice 

of Recommendation to Award within Sixty (60) days after the scheduled closing time for 

receipt of bids. 

 

6. Upon receipt of Notice of Recommendation to Award, BIDDER shall execute the formal 

Contract Documents within Ten (10) days and deliver the Performance Bond, Labor and 

Material Payment Bond, and Certificates of Insurance as required herein. 

 

7. The attached Bid Security is to become the property of the OWNER, in the event the 

Agreement and bonds are not executed within the time specified in this Bid Proposal, as 

liquidated damages for the delay and additional expenses caused to the OWNER. 

 

8. BIDDER hereby agrees to commence Work under this Contract in accordance with the Notice 

to Proceed from the OWNER and to substantially complete the Project as provided in the 

Contract Documents within One Hundred Twenty (120) consecutive calendar days after the 

date Contract Time begins as provided in the Contract Documents.  

           

BIDDER hereby agrees to commence awarded Additive Alternate Work under this Contract 

in accordance with the Notice to Proceed from the OWNER and to substantially complete each 

awarded Additive Alternate as provided in the Contract Documents. For each Additive 

Alternate awarded, Contract Time will be extended by Twenty-Five (25) consecutive calendar 

days.      

      

9. BIDDER further agrees to pay, as liquidated damages, the amount of Two Thousand dollars 

($ 2,000.00) for each consecutive calendar day thereafter as provided in the Supplementary 

Conditions.       

      

10. BIDDER hereby declares that the only persons or firms interested in the Bid Proposal as 

principal or principles is or are named herein and that no other persons or firms than herein 

mentioned have any interest in the Bid or in the Contract to be entered into; that this Bid is 

made without collusion with any person, company, or parties making a bid or proposal; and 

that it is in all respects fair and in good faith without collusion or fraud. 
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11. BIDDER hereby agrees if awarded the Contract, to comply with the Affirmative Action/Equal 

Employment Opportunity and Nondiscrimination requirements of the Supplementary 

Conditions and to submit all information and reports required therein. 

 

12. If requested, BIDDER agrees to furnish to the OWNER all information and data necessary for 

the OWNER to determine the ability of BIDDER to perform the Work.   

  

This Bid is hereby respectfully submitted by: 

   

 

__________________________________   ____________________________ 

Name of BIDDER     Federal Tax ID Number 

 

__________________________________   

Printed Name         

 

__________________________________     _____________________________ 

Authorized Signature     Title 

 

__________________________________ 

Date 

 

__________________________________  _____________________________ 

Bidder’s Mailing Address    Bidder’s NM Contractor’s License  

       Number(s) and Classifications(s) 

__________________________________  

Additional Address Information 

 

__________________________________  ______________________________ 

City, State, Zip Code     Contractor’s Department of Labor  

 Registration Number  

__________________________________ 

Bidder’s Telephone Number  

 

__________________________________  ______________________________ 

Bidder’s Fax Number     New Mexico State Corporation   

       Commission Number 

__________________________________ 

Bidder’s E-Mail Address 

 

__________________________________ 

Bidder’s Gross Receipts Tax No. 

 

______________________________________________         

Bidder’s Data Universal Numbering System (DUNS) No. 

 



City of Rio Rancho 

IFB 21-UT-005 

Exhibit 1 

Addendum One 

 

1 

 

Exhibit 1- Revised 

Scope of Work 

WA2016 Water Service Line Replacement Phase 8 Project 

 
The City of Rio Rancho (City) is conducting an ongoing water service line replacement program 

that replaces existing polyethylene water service connections with new Type “K” copper water 

line services from the main line in the street to the connection at the meter.  All fittings shall 

conform to the 2014 EPA No Lead (NL) requirements.  The City is seeking a qualified 

contractor to perform all work associated with replacement of existing polyethylene water 

service lines at the addresses identified in the attached Exhibits. 

The contractor shall use existing City Standard Technical Specifications and Standard Drawings 

as the basis for its work performance and shall comply with all existing permitting and policy 

requirements relating to utility work in the City.  All products used must have a valid ASTM or 

AWWA standard.  Failure of the contractor to assure and provide evidence of the valid ASTM or 

AWWA standard to the City’s project manager before installation may require removal and 

replacement at the contractor’s expense. The method of pipe bursting or the use of underground 

pierce tool is acceptable, but not limited too, for the installation of Type “K” copper water line 

replacement. 

The work shall be performed in conformance with, but not limited to the City’s following 

Standard Drawings: 

1. W-6 – Single or Double Service Line & Meter Box Replacement 

2. W-13 – Water Meter Box and Lid Meter Size: 1” and Smaller 

3. PS-01 - Pavement Sections. 

4. PS-02 - Pavement Cut for Utility Excavation. 

5. Standard General Notes 

Contractor to Abandon Existing Water Service at Tap 

 

The service lines will be tapped onto an existing main line.  If any main breaks occur the 

contractor shall call Jacobs Operations & Maintenance (Jacobs) on-call at, 505-975-1581, 

immediately for repair.  Jacobs staff shall be given 8 hours to repair any main breaks.  Any 

delays that may occur to the contractor due to Jacobs repairs will be added to the contract via a 

change order. 

 

The Contractor shall abandon the existing service saddle and corporation stop in-place using the 

following procedure: 

Each existing corporation stop shall be completely closed before the existing water service line is 

disconnected.  After removal of the service line from the corporation stop, a bronze cap or plug 
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shall be installed on the outlet side of the corporation stop, to seal the outlet completely.  If the 

water service line cannot be removed without damaging the existing corporation stop and/or 

creating a leak, the water service line shall be sawed off at the existing corporation stop.  The nut 

on the bottom of the existing corporation stop, if present, shall be completely tightened.  If the 

existing corporation stop leaks when fully closed or after being tightened, the existing 

corporation stop shall be completely plugged in a manner approved by the City's Project 

Manager.  It is the contractor’s responsibility to determine the size of the plug/cap needed to 

abandon the existing service connection.  It is also the contractor’s responsibility to repair any 

damage/leaks associated with the removal of the existing service line.  Any repair to the existing 

saddle shall be approved by the City’s Project Manager.   

The City has identified services that require replacement in the attached Exhibits.  A new service 

saddle, tap, and corporation stop will be required for each new service.  All new services shall be 

1” in size.  The new tap shall not be closer than 3’ to the existing saddle and tap. All services will 

require 7” resetter for 5/8” meters or 10” resetter for 1” meters. Where no meters exist a 7” 

resetter will be required. 

This work will be completed in one (1) of five (5) potential scenarios: 

1. Replacement of the service line. 

2. Replacement of the service line, resetter, and the meter box. 

3. Replacement of the service line, resetter, and the meter. 

4. Replacement of the service line, meter, resetter, and meter box. 

5. Replacement of the service line, double meter, double resetter, and meter box. 

Each scenario will be complete in-place and may include, but not be limited to, items identified 

on the bid form. 

Contractor to Provide Specified AMR Meters, Resetter and Meter Boxes 

All meters shall be returned to their original operational position; locked, turned off, etc.  The 

contractor shall give advanced notice to the City’s PM for all locked meters so the meter can be 

unlocked.  

The Contractor shall be solely responsible for removing the existing non-Automated Meter 

Reader (AMR), Resetter and/or nonstandard meter box and replacing with the appropriate Meter 

Box, Resetter and/or AMR-capable meter as described below.  The Contractor shall be 

responsible for completing the City-provided meter replacement work order form for each 

replaced meter and submitting it to the City’s Utilities Customer Service Division, Attn: Guy 

Rogers, located at 3200 Civic Center Circle NE (City Hall) room 270, at the end of each work 

day.  Work orders will be provided for to the contractor for the base bid and any of the additive 



City of Rio Rancho 

IFB 21-UT-005 

Exhibit 1 

Addendum One 

 

3 

 

alternates.  The Contractor shall be responsible for coordinating the AMR meter, Resetter and 

box installations and service line replacements with the City to ensure maintenance of 

appropriate records for billing and maintenance purposes, via the work order.  The City’s 

Utilities Customer Service Division will inspect the meter installation within 48 hours of 

receiving the work order.  Meter boxes shall be relocated to the City’s Right-of-Way (ROW) per 

city standard W-5 as part of the service line replacement. The connection to the customer’s 

existing line shall be Cross-linked polyethylene (PEX) pipe, completed as part of the service line 

replacement by the contractor or the contractor’s subcontractor with the appropriate licenses to 

work on private property.   

The replacement AMR meters shall be Orion RTR lead-free bronze alloy disc water meters as 

manufactured by Badger Meter, Inc., or approved equal, matching the size of the meter being 

replaced.  The Contractor shall provide and replace all non-conforming meter boxes with DFW 

Plastics Model 38C-J24-1EQA, stacked as necessary, for non-traffic areas, or approved equal or 

DFW Plastics Model 38C-J24-1EQA, stacked as necessary, for traffic areas or approved equal. 

The Contractor shall provide new 7” Resetters manufactured by Ford VB42-7W-NL, VB44-

10W-NL or approval equal. The Contractor will not be paid for AMR meters, Resetter and DFW 

meter boxes purchased by the Contractor but not used on the project, and the City will not be 

responsible for paying any restocking fees associated with the return of AMR meters and DFW 

meter boxes or approved equals.  The Contractor shall further be solely responsible for costs 

associated with hauling and disposal of all waste materials and removed products associated with 

this Water Service Line Replacement Project. 

All plastic lids removed from existing meter boxes shall be delivered to Wastewater Treatment 

Plant #1, located at 4300 Sara Rd, Rio Rancho, NM, 87124 - attention Andy Hall at 505-975-

0075. 

Bid and Incidental Item Description; 

 

The Contractor shall be solely responsible for visiting the project sites/addresses prior to 

submitting a bid and becoming fully knowledgeable regarding the work required and the site 

conditions that will be encountered.  The Contractor shall be responsible for identifying all 

required work elements necessary to accomplish the service line replacement project to the 

satisfaction of the City and return the individual project sites/addresses to their original or better 

condition and in-kind.  Site conditions may include, but not be limited to, the following, and 

payment will be incidental to the water service line/meter/resetter/meter box replacement: 

Incidentals: 

The Contractor may be allowed to pave the patches for the water service line replacements at the 

end of the base bid and respective additive alternates.  If this is allowed, the contractor shall be 

solely responsible for maintaining a drivable roadway at all times. 

1. Paving (public and private), including but not limited to: 
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a. Asphalt; 

b. Concrete; 

c. Gravel; 

d. Base course; and 

e. Crusher fines. 

2. Traffic Control plan approval pursuant to the revised Chapter 96 of the City’s Codes and 

Ordinances.  Visit the City’s website to get information on traffic permits at 

https://www.rrnm.gov/1886/Capital-Improvement-Project-ROW-Permit  

3. The contractor shall not store/park any of their equipment, tools, etc. in the roadway 

when construction activity is halted. 

4. The contractor shall repair any damaged existing saddles with single band repair clamp.  

Bid Form 

 

1. Curbs and gutters (public and private); 

2. Valley gutters (public and private); including but not limited to: 

3. Sidewalks (public and private), including but not limited to: 

a. Concrete; 

b. Flagstone; and 

c. Brick. 

4. Driveways (public and private), including but not limited to: 

a. Asphalt; 

b. Concrete; 

c. Gravel; 

d. Base course; and 

e. Crusher fines. 

5. Retaining walls (public and private), including but not limited to: 

a. CMU block; 

b. Concrete; 

c. Wood picket; and 

d. Railroad tie. 

6. Fencing (public and private), including not but limited to: 

a. Chain link; 

b. Barbless wire; 

c. Barbed wire; 

d. CMU block, including Stucco; and 

e. Wood picket. 

7. Landscaping (public and private), including but not limited to: 

https://www.rrnm.gov/1886/Capital-Improvement-Project-ROW-Permit
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a. Plants, trees, and shrubbery; 

b. Water features; 

c. Xeriscaping; and 

d. Statuary. 

8. Other utility lines and facilities, regardless of whether these were, are or could have been 

identified and located through the state's one-call notification system, including but not 

limited to: 

a. Other water lines, including but not limited to irrigation lines (public and private); 

b. Sanitary sewer and storm sewer facilities (public and private); 

c. Natural gas lines; 

d. Other gas lines (public and private); 

e. Electric lines and related facilities (public and private); and 

f. Telephone, cable TV, Fiber, and other communications facilities (public and 

private). 

9. Any and all other public and private improvements encountered whether or not they have 

been identified herein. 

Contractor Responsible for Investigation, Coordination, Permitting, and Compliance 

The Contractor shall be responsible for coordinating all activities with the appropriate City 

Departments and personnel as they relate to utility work, traffic control, school bus routing, and 

public safety.  Although no private or public utilities relocations are anticipated, the contractor 

may need to adjust the meter boxes that are being relocated to the Public Utility Easement 

(PUE).  The Contractor shall be solely responsible for conducting any and all subsurface utility 

engineering (SUE) investigations that the Contractor determines to be necessary in order to 

identify all existing utilities at the Project locations.  The Contractor shall comply with all 

applicable requirements of Chapter 62, Electric, Gas and Water Utilities, Article 14, Excavation 

Damage to Pipelines and Underground Utility Lines, NMSA 1978 (NMSA 1978 §§ 62-14-1 

through 32-14-10), and all applicable regulations promulgated thereunder.  The Contractor shall 

be solely responsible for costs of complying with said statutes and regulations.  The Contractor 

shall be solely responsible for all costs associated with the repair and/or replacement of utilities 

damaged as the results of the Contractor’s activities. 

The Contractor shall be solely responsible for all costs associated with providing public 

awareness and notifications regarding the work being performed consistent with current City 

requirements.  The Contractor shall submit a Public Awareness Plan to the City for review and 

approval prior to commencing work.  The Contractor shall provide a minimum of seven (7) days 

prior written notice to all customers before commencing work on their respective services.  The 

Contractor shall be solely responsible for costs associated with obtaining permission from all 

affected customers to gain access to private property, using the City’s Temporary Work Permit 

to be included in the contract documents.   

The addresses shown in Exhibit Base Bid represent the Base Bid for the project.  The Base Bid 

will be 406 service replacements. Eight (9) Additive Alternates are also included in this IFB.  

Each Additive Alternate will be for 50 additional addresses with varying water service line 
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replacement due to double meters on a single service.  The maximum number of addresses that 

may be awarded under the Base Bid of this IFB is 406. The total number of addresses that may 

be awarded under the Base Bid and all Additive Alternatives for this IFB is 856. Exhibits A 

and B show the locations and addresses for Base Bid and Additive Alternates 1 through 9, 

respectively, that will be considered by the City.  The Contractor shall provide bids as shown in 

the Bid Form for: 

1. Base Bid, including NMGRT; 

2. Additive Alternate 1, including NMGRT; 

3. Additive Alternate 2, including NMGRT; 

4. Additive Alternate 3, including NMGRT; 

5. Additive Alternate 4, including NMGRT; 

6. Additive Alternate 5, including NMGRT; 

7. Additive Alternate 6, including NMGRT; 

8. Additive Alternate 7, including NMGRT; 

9. Additive Alternate 8, including NMGRT; 

10. Additive Alternate 9, including NMGRT; and, 

The City reserves the right to award only the Base Bid or the Base Bid and any Additive 

Alternate or the Base Bid and any combination of Additive Alternates.  UPON AWARD, THE 

SUCCESSFUL BIDDER SHALL NOT BE ALLOWED TO MODIFY OR ADJUST THE BID 

AMOUNT(S) SHOWN IN THE EXECUTED CONTRACT FOR ANY REASON.  Bidders 

should carefully consider the foregoing in preparing their bids on the Project. 
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City of Rio Rancho
IFB 21-UT-005

Exhibit B

EXHIBT B_Existing Meter Addresses
Base Bid

ADDRESS AMR Y/Y METER SIZE
1109 STRAWBERRY CT NE Y 58
1100 STRAWBERRY CT NE Y 58
1108 STRAWBERRY CT NE Y 58
1112 STRAWBERRY CT NE Y 58
1700 STRAWBERRY DR NE Y 58
1701 BLUEBERRY DR NE Y 58
1704 BLUEBERRY DR NE Y 58
1704 STRAWBERRY DR NE Y 58
1705 BLUEBERRY DR NE Y 58
1705 STRAWBERRY DR NE Y 58
1708 BLUEBERRY DR NE Y 58
1708 STRAWBERRY DR NE Y 58
1709 BLUEBERRY DR NE Y 58
1712 BLUEBERRY DR NE Y 58
1712 STRAWBERRY DR NE Y 58
1713 BLUEBERRY DR NE Y 58
1716 BLUEBERRY DR NE Y 58
1716 STRAWBERRY DR NE Y 58
1717 BLUEBERRY DR NE Y 58
1720 BLUEBERRY DR NE Y 58
1720 STRAWBERRY DR NE Y 58
1721 BLUEBERRY DR NE Y 58
1724 BLUEBERRY DR NE Y 58
1724 STRAWBERRY DR NE Y 58
1725 STRAWBERRY DR NE Y 58
1725 BLUEBERRY DR NE Y 58
1728 STRAWBERRY DR NE Y 58
1728 BLUEBERRY DR NE Y 58
1729 BLUEBERRY DR NE Y 58
1729 STRAWBERRY DR NE Y 58
1732 BLUEBERRY DR NE Y 58
1732 STRAWBERRY DR NE Y 58
1733 STRAWBERRY DR NE Y 58
1733 BLUEBERRY DR NE Y 58
1736 STRAWBERRY DR NE Y 58
1736 BLUEBERRY DR NE Y 58
1737 STRAWBERRY DR NE Y 58
1737 BLUEBERRY DR NE Y 58
1740 BLUEBERRY DR NE Y 58
1740 STRAWBERRY DR NE Y 58

STREET ADDRESS
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EXHIBT B_Existing Meter Addresses
1741 STRAWBERRY DR NE Y 58
1741 BLUEBERRY DR NE Y 58
1744 BLUEBERRY DR NE Y 58
1744 STRAWBERRY DR NE Y 58
1745 BLUEBERRY DR NE Y 58
1745 STRAWBERRY DR NE Y 58
1748 BLUEBERRY DR NE Y 58
1748 STRAWBERRY DR NE Y 58
1749 STRAWBERRY DR NE Y 58
1749 BLUEBERRY DR NE Y 58
1752 STRAWBERRY DR NE Y 58
1752 BLUEBERRY DR NE Y 58
1753 BLUEBERRY DR NE Y 58
1753 STRAWBERRY DR NE Y 58
1756 STRAWBERRY DR NE Y 58
1756 BLUEBERRY DR NE Y 58
1757 BLUEBERRY DR NE Y 58
1757 STRAWBERRY DR NE Y 58
1760 STRAWBERRY DR NE Y 58
1760 BLUEBERRY DR NE Y 58
1761 STRAWBERRY DR NE Y 58
1761 BLUEBERRY DR NE Y 58
1764 BLUEBERRY DR NE Y 58
1764 STRAWBERRY DR NE Y 58
1765 STRAWBERRY DR NE Y 58
1765 BLUEBERRY DR NE Y 58
1768 BLUEBERRY DR NE Y 58
1769 BLUEBERRY DR NE Y 58
1769 STRAWBERRY DR NE Y 58
1772 BLUEBERRY DR NE Y 58
1773 BLUEBERRY DR NE Y 58
1773 STRAWBERRY DR NE Y 58
1776 STRAWBERRY DR NE Y 58
1776 BLUEBERRY DR NE Y 58
1777 BLUEBERRY DR NE Y 58
1777 STRAWBERRY DR NE Y 58
1780 STRAWBERRY DR NE Y 58
1780 BLUEBERRY DR NE Y 58
1781 BLUEBERRY DR NE Y 58
1781 STRAWBERRY DR NE Y 58
1784 BLUEBERRY DR NE Y 58
1784 STRAWBERRY DR NE Y 58
1785 BLUEBERRY DR NE Y 58
1788 STRAWBERRY DR NE Y 58
1788 BLUEBERRY DR NE Y 58
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EXHIBT B_Existing Meter Addresses
1789 BLUEBERRY DR NE Y 58
1789 STRAWBERRY DR NE Y 58
1792 STRAWBERRY DR NE Y 58
1792 BLUEBERRY DR NE Y 58
1793 STRAWBERRY DR NE Y 58
1793 BLUEBERRY DR NE Y 58
1796 STRAWBERRY DR NE Y 58
1796 BLUEBERRY DR NE Y 58
1797 BLUEBERRY DR NE Y 58
1797 STRAWBERRY DR NE Y 58
1800 STRAWBERRY DR NE Y 58
1800 BLUEBERRY DR NE Y 58
1801 BLUEBERRY DR NE Y 58
1801 STRAWBERRY DR NE Y 58
1804 STRAWBERRY DR NE Y 58
1804 BLUEBERRY DR NE Y 58
1805 BLUEBERRY DR NE Y 58
1805 STRAWBERRY DR NE Y 58
1808 STRAWBERRY DR NE Y 58
1808 BLUEBERRY DR NE Y 58
1809 STRAWBERRY DR NE Y 58
1809 BLUEBERRY DR NE Y 58
1812 STRAWBERRY DR NE Y 58
1812 BLUEBERRY DR NE Y 58
1813 STRAWBERRY DR NE Y 58
1813 BLUEBERRY DR NE Y 58
1816 STRAWBERRY DR NE Y 58
1816 BLUEBERRY DR NE Y 58
1817 STRAWBERRY DR NE Y 58
1817 BLUEBERRY DR NE Y 58
1820 STRAWBERRY DR NE Y 58
1821 STRAWBERRY DR NE Y 58
1824 STRAWBERRY DR NE Y 58
1825 STRAWBERRY DR NE Y 58
1828 STRAWBERRY DR NE Y 58
1829 STRAWBERRY DR NE Y 58
1832 STRAWBERRY DR NE Y 58
1833 STRAWBERRY DR NE Y 58
1836 STRAWBERRY DR NE Y 58
1876 RASPBERRY CT NE Y 58
1877 RASPBERRY CT NE Y 58
1878 RASPBERRY DR NE Y 58
1880 RASPBERRY CT NE Y 58
1881 RASPBERRY CT NE Y 58
1882 RASPBERRY DR NE Y 58
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EXHIBT B_Existing Meter Addresses
1883 RASPBERRY DR NE Y 58
1884 RASPBERRY CT NE Y 58
1885 RASPBERRY CT NE Y 58
1886 RASPBERRY DR NE Y 58
1887 RASPBERRY DR NE Y 58
1888 RASPBERRY CT NE Y 58
1889 RASPBERRY CT NE Y 58
1890 RASPBERRY DR NE Y 58
1891 RASPBERRY DR NE Y 58
1892 RASPBERRY CT NE Y 58
1893 RASPBERRY CT NE Y 58
1894 RASPBERRY DR NE Y 58
1895 RASPBERRY DR NE Y 58
1896 RASPBERRY CT NE Y 58
1897 RASPBERRY CT NE Y 58
1900 RASPBERRY CT NE Y 58
1900 KIWI CT NE Y 58
1900 STRAWBERRY DR NE Y 58
1900 APPLE CT NE Y 58
1904 RASPBERRY CT NE Y 58
1904 KIWI CT NE Y 58
1904 STRAWBERRY DR NE Y 58
1904 APPLE CT NE Y 58
1905 APPLE CT NE Y 58
1905 KIWI CT NE Y 58
1908 KIWI CT NE Y 58
1908 APPLE CT NE Y 58
1908 RASPBERRY CT NE Y 58
1908 STRAWBERRY DR NE Y 58
1909 APPLE CT NE Y 58
1909 KIWI CT NE Y 58
1912 RASPBERRY CT NE Y 58
1912 KIWI CT NE Y 58
1912 STRAWBERRY DR NE Y 58
1913 APPLE CT NE Y 58
1913 KIWI CT NE Y 58
1916 STRAWBERRY DR NE Y 58
1916 RASPBERRY DR NE Y 58
1920 RASPBERRY DR NE Y 58
1920 STRAWBERRY DR NE Y 58
1924 STRAWBERRY DR NE Y 58
1924 RASPBERRY DR NE Y 58
1928 RASPBERRY DR NE Y 58
1928 STRAWBERRY DR NE Y 58
1932 STRAWBERRY DR NE Y 58
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EXHIBT B_Existing Meter Addresses
1932 RASPBERRY DR NE Y 58
1933 RASPBERRY DR NE Y 58
1936 RASPBERRY DR NE Y 58
1936 STRAWBERRY DR NE Y 58
1937 RASPBERRY DR NE Y 58
1940 RASPBERRY DR NE Y 58
1940 STRAWBERRY DR NE Y 58
1941 RASPBERRY DR NE Y 58
1941 STRAWBERRY DR NE Y 58
1944 STRAWBERRY DR NE Y 58
1944 RASPBERRY DR NE Y 58
1945 STRAWBERRY DR NE Y 58
1948 RASPBERRY DR NE Y 58
1948 STRAWBERRY DR NE Y 58
1949 STRAWBERRY DR NE Y 58
1950 GUAVA CT NE Y 58
1951 GUAVA CT NE Y 58
1952 STRAWBERRY DR NE Y 58
1952 RASPBERRY DR NE Y 58
1953 STRAWBERRY DR NE Y 58
1954 GUAVA CT NE Y 58
1955 GUAVA CT NE Y 58
1956 STRAWBERRY DR NE Y 58
1956 RASPBERRY DR NE Y 58
1957 STRAWBERRY DR NE Y 58
1958 GUAVA CT NE Y 58
1960 STRAWBERRY DR NE Y 58
1960 RASPBERRY DR NE Y 58
1961 STRAWBERRY DR NE Y 58
1964 RASPBERRY DR NE Y 58
1964 STRAWBERRY DR NE Y 58
1965 STRAWBERRY DR NE Y 58
1968 RASPBERRY DR NE Y 58
1968 STRAWBERRY DR NE Y 58
1969 STRAWBERRY DR NE Y 58
1972 STRAWBERRY DR NE Y 58
1972 RASPBERRY DR NE Y 58
1973 RASPBERRY DR NE Y 58
1976 RASPBERRY DR NE Y 58
1976 STRAWBERRY DR NE Y 58
1977 RASPBERRY DR NE Y 58
1980 RASPBERRY DR NE Y 58
1981 RASPBERRY DR NE Y 58
1984 CHERRY RD NE Y 58
1988 CHERRY RD NE Y 58

Page 5 of 21

City of Rio Rancho 
IFB 21-UT-005 

Exhibit B 
Addendum One



EXHIBT B_Existing Meter Addresses
1992 CHERRY RD NE Y 58
1996 CHERRY RD NE Y 58
2000 STRAWBERRY PL NE Y 58
2000 CHERRY RD NE Y 58
2001 STRAWBERRY PL NE Y 58
2004 STRAWBERRY PL NE Y 58
2005 STRAWBERRY PL NE Y 58
2008 STRAWBERRY PL NE Y 58
2009 STRAWBERRY PL NE Y 58
2012 STRAWBERRY PL NE Y 58
2013 STRAWBERRY PL NE Y 58
2016 STRAWBERRY PL NE Y 58
2017 STRAWBERRY PL NE Y 58
2020 STRAWBERRY PL NE Y 58
2021 STRAWBERRY PL NE Y 58
4608 LIMESTONE DR NE Y 1
452 FELDSPAR DR NE Y 58
467 FELDSPAR DR NE Y 1
460 COPPER DR NE Y 58
456 SANDSTONE DR NE Y 1
411 COPPER DR NE Y 1
424 COPPER DR NE Y 1

4625 QUARTZ DR NE Y 58
4620 QUARTZ DR NE Y 58
439 FELDSPAR DR NE Y 1
456 PYRITE DR NE Y 58

4360 PUMICE DR NE Y 58
529 LONGWOOD LOOP NE Y 58

4385 PUMICE DR NE Y 58
4506 LIMESTONE DR NE Y 58
4661 QUARTZ DR NE Y 58
417 LONGWOOD DR NE Y 58
473 PYRITE DR NE Y 58

4365 PUMICE DR NE Y 58
383 COPPER DR NE Y 58
533 LONGWOOD LOOP NE Y 58
351 COPPER DR NE Y 1
424 FELDSPAR DR NE Y 1
396 FELDSPAR DR NE Y 1
523 COPPER DR NE Y 1

4621 LIMESTONE DR NE Y 1
508 COPPER DR NE Y 58
438 FELDSPAR DR NE Y 1
509 COPPER DR NE Y 1
496 COPPER DR NE Y 58
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EXHIBT B_Existing Meter Addresses
4601 QUARTZ DR NE Y 58
485 SANDSTONE DR NE Y 58
504 LONGWOOD LOOP NE Y 58

4315 PUMICE DR NE Y 58
492 PYRITE DR NE Y 58
532 LONGWOOD LOOP NE Y 58
409 LONGWOOD DR NE Y 58
469 PYRITE DR NE Y 58

4577 QUARTZ DR NE Y 58
4505 QUARTZ DR NE Y 58
467 COPPER DR NE Y 1
549 LONGWOOD LOOP NE Y 58

4555 LIMESTONE DR NE Y 58
4512 LIMESTONE DR NE Y 58
4553 QUARTZ DR NE Y 58
4355 PUMICE DR NE Y 58
512 LONGWOOD LOOP NE Y 58
505 LONGWOOD LOOP NE Y 58

4537 LIMESTONE DR NE Y 58
4325 PUMICE DR NE Y 58
4485 QUARTZ DR NE Y 58
410 FELDSPAR DR NE Y 58
425 COPPER DR NE Y 58
457 SANDSTONE DR NE Y 1

4685 QUARTZ DR NE Y 58
481 COPPER DR NE Y 1
442 SANDSTONE DR NE Y 58

4525 LIMESTONE DR NE Y 58
4700 QUARTZ DR NE Y 1
414 SANDSTONE DR NE Y 1

4596 LIMESTONE DR NE Y 1
517 LONGWOOD LOOP NE Y 58
481 FELDSPAR DR NE Y 1
512 SANDSTONE DR NE Y 58
484 COPPER DR NE Y 58
541 LONGWOOD LOOP NE Y 58
470 SANDSTONE DR NE Y 1
413 LONGWOOD DR NE Y 58

4516 QUARTZ DR NE Y 58
553 LONGWOOD LOOP NE Y 58

4572 LIMESTONE DR NE Y 58
480 PYRITE DR NE Y 58
408 LONGWOOD DR NE Y 58

4649 QUARTZ DR NE Y 58
4370 PUMICE DR NE Y 58
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EXHIBT B_Existing Meter Addresses
521 LONGWOOD LOOP NE Y 58
513 LONGWOOD LOOP NE Y 58

4320 PUMICE DR NE Y 58
4620 LIMESTONE DR NE Y 1
4673 QUARTZ DR NE Y 58
4567 LIMESTONE DR NE Y 1
472 COPPER DR NE Y 58

4536 LIMESTONE DR NE Y 58
528 LONGWOOD LOOP NE Y 58
436 COPPER DR NE Y 58

4493 QUARTZ DR NE Y 58
4481 QUARTZ DR NE Y 58
4507 LIMESTONE DR NE Y 58
484 PYRITE DR NE Y 58

4517 QUARTZ DR NE Y 58
4589 QUARTZ DR NE Y 58
488 PYRITE DR NE Y 58

4395 PUMICE DR NE Y 58
4548 LIMESTONE DR NE Y 58
4380 PUMICE DR NE Y 58
481 PYRITE DR NE Y 58

4552 QUARTZ DR NE Y 58
476 PYRITE DR NE Y 58

4500 LIMESTONE DR NE Y 58
415 SANDSTONE DR NE Y 58
465 PYRITE DR NE Y 58
397 FELDSPAR DR NE Y 58
453 COPPER DR NE Y 1
400 SANDSTONE DR NE Y 58
477 PYRITE DR NE Y 58
365 COPPER DR NE Y 58

4565 QUARTZ DR NE Y 58
545 LONGWOOD LOOP NE Y 58
537 LONGWOOD LOOP NE Y 58
412 LONGWOOD DR NE Y 58
495 COPPER DR NE Y 1
464 PYRITE DR NE Y 58
439 COPPER DR NE Y 1
428 SANDSTONE DR NE Y 58

4560 LIMESTONE DR NE Y 58
448 COPPER DR NE Y 58
544 LONGWOOD LOOP NE Y 58
460 PYRITE DR NE Y 58

4489 QUARTZ DR NE Y 58
4584 LIMESTONE DR NE Y 1
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EXHIBT B_Existing Meter Addresses
416 LONGWOOD DR NE Y 58

4340 PUMICE DR NE Y 58
4564 QUARTZ DR NE Y 58
4528 QUARTZ DR NE Y 58
4504 QUARTZ DR NE Y 58
468 PYRITE DR NE Y 58

4345 PUMICE DR NE Y 58
4524 LIMESTONE DR NE Y 58
4350 PUMICE DR NE Y 58
4543 LIMESTONE DR NE Y 58
4375 PUMICE DR NE Y 58
524 LONGWOOD LOOP NE Y 58
520 LONGWOOD LOOP NE Y 58
548 LONGWOOD LOOP NE Y 58

4576 QUARTZ DR NE Y 58
4540 QUARTZ DR NE Y 58
4513 LIMESTONE DR NE Y 58
4529 QUARTZ DR NE Y 58
4390 PUMICE DR NE Y 58
404 LONGWOOD DR NE Y 58
508 LONGWOOD LOOP NE Y 58

4335 PUMICE DR NE Y 58
540 LONGWOOD LOOP NE Y 58
471 SANDSTONE DR NE Y 1
443 SANDSTONE DR NE Y 58

4640 QUARTZ DR NE Y 58
453 FELDSPAR DR NE Y 1

4637 QUARTZ DR NE Y 58
484 SANDSTONE DR NE Y 58
498 SANDSTONE DR NE Y 1
411 FELDSPAR DR NE Y 1
466 FELDSPAR DR NE Y 1
516 LONGWOOD LOOP NE Y 58

4585 LIMESTONE DR NE Y 58
425 FELDSPAR DR NE Y 1
429 SANDSTONE DR NE Y 1

4600 QUARTZ DR NE Y 58
4330 PUMICE DR NE Y 58
405 LONGWOOD DR NE Y 58
536 LONGWOOD LOOP NE Y 58

4613 QUARTZ DR NE Y 58
4541 QUARTZ DR NE Y 58
472 PYRITE DR NE Y 58
509 LONGWOOD LOOP NE Y 58

4603 LIMESTONE DR NE Y 58
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EXHIBT B_Existing Meter Addresses
4396 PUMICE DR NE Y 58
379 COPPER DR NE Y 58
525 LONGWOOD LOOP NE Y 58
421 LONGWOOD DR NE Y 58
420 LONGWOOD DR NE Y 58
397 COPPER DR NE Y 1

Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

371 35 406
Additive Alternate 1

302 VEJA BAJA DR SE Y 58
402 VEJA BAJA DR SE Y 58
401 CABEZA NEGRA DR SE Y 58
303 CABEZA NEGRA DR SE Y 58

4707 PALMAS ALTAS DR SE Y 58
400 CABEZA NEGRA DR SE Y 58

4801 PALMAS ALTAS DR SE Y 1
301 CABEZA NEGRA DR SE Y 58
400 VEJA BAJA DR SE Y 58

4704 PALMAS ALTAS DR SE Y 58
310 CABEZA NEGRA DR SE Y 1
309 CABEZA NEGRA DR SE Y 58

4703 PALMAS ALTAS DR SE Y 58
4706 PALMAS ALTAS DR SE Y 58
300 CABEZA NEGRA DR SE Y 1
307 CABEZA NEGRA DR SE Y 1

4710 PALMAS ALTAS DR SE Y 58
311 VEJA BAJA DR SE Y 1

4705 PALMAS ALTAS DR SE Y 58
305 CABEZA NEGRA DR SE Y 1
312 VEJA BAJA DR SE Y 58
306 CABEZA NEGRA DR SE Y 58
311 CABEZA NEGRA DR SE Y 58
308 VEJA BAJA DR SE Y 58
402 CABEZA NEGRA DR SE Y 58
406 VEJA BAJA DR SE Y 1
310 VEJA BAJA DR SE Y 1
304 CABEZA NEGRA DR SE Y 58
404 CABEZA NEGRA DR SE Y 58
401 VEJA BAJA DR SE Y 1

4708 PALMAS ALTAS DR SE Y 58
403 CABEZA NEGRA DR SE Y 58
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4712 PALMAS ALTAS DR SE Y 58
406 CABEZA NEGRA DR SE Y 1

4702 PALMAS ALTAS DR SE Y 58
405 CABEZA NEGRA DR SE Y 1
304 VEJA BAJA DR SE Y 1
407 CABEZA NEGRA DR SE Y 58
306 VEJA BAJA DR SE Y 58
313 CABEZA NEGRA DR SE Y 58
314 VEJA BAJA DR SE Y 58
302 CABEZA NEGRA DR SE Y 1

4709 PALMAS ALTAS DR SE Y 58
308 CABEZA NEGRA DR SE Y 1

4711 PALMAS ALTAS DR SE Y 58
404 VEJA BAJA DR SE Y 1
403 VEJA BAJA DR SE Y 1
405 VEJA BAJA DR SE Y 58
407 VEJA BAJA DR SE Y 58
300 VEJA BAJA DR SE Y 1

Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

33 17 50
Additive Alternate 2

4707 SOMBRERETE RD SE Y 58
4705 SOMBRERETE RD SE Y 58
4703 SOMBRERETE RD SE Y 58
4701 SOMBRERETE RD SE Y 58
4704 SOMBRERETE RD SE Y 58
301 VEJA BAJA DR SE Y 1

4700 SOMBRERETE RD SE Y 1
4702 SOMBRERETE RD SE Y 1
302 SANTA ELENA RD SE Y 1
206 SANTA ELENA RD SE Y 58
204 SANTA ELENA RD SE Y 58
300 SANTA ELENA RD SE Y 1
306 SANTA ELENA RD SE Y 58
200 SANTA ELENA RD SE Y 58
202 SANTA ELENA RD SE Y 58
304 SANTA ELENA RD SE Y 1
205 SANTA ELENA RD SE Y 58
301 SANTA ELENA RD SE Y 58
203 SANTA ELENA RD SE Y 58
305 SANTA ELENA RD SE Y 58
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207 SANTA ELENA RD SE Y 58

4706 LEON GRANDE AVE SE Y 58
209 SANTA ELENA RD SE Y 1
303 SANTA ELENA RD SE Y 58
307 SANTA ELENA RD SE Y 58
210 LAS MARIAS DR SE Y 58
204 LAS MARIAS DR SE Y 1
208 LAS MARIAS DR SE Y 1
206 LAS MARIAS DR SE Y 58
202 LAS MARIAS DR SE Y 58

4704 LEON GRANDE AVE SE Y 58
4703 TAJO CT SE Y 1
4705 TAJO CT SE Y 1
4702 TAJO CT SE Y 1
300 LAS MARIAS DR SE Y 58
304 LAS MARIAS DR SE Y 58
306 LAS MARIAS DR SE Y 1
302 LAS MARIAS DR SE Y 58
308 LAS MARIAS DR SE Y 58
209 LAS MARIAS DR SE Y 1
207 LAS MARIAS DR SE Y 1
205 LAS MARIAS DR SE Y 1
301 LAS MARIAS DR SE Y 1
203 LAS MARIAS DR SE Y 1
201 LAS MARIAS DR SE Y 1
309 LAS MARIAS DR SE Y 1
307 LAS MARIAS DR SE Y 1
311 LAS MARIAS DR SE Y 1
305 LAS MARIAS DR SE Y 1
303 LAS MARIAS DR SE Y 58

Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

27 23 50
Additive Alternate 3

4449 9TH AVE NE Y 58
4453 9TH AVE NE Y 58
4445 9TH AVE NE Y 58
4465 9TH AVE NE Y 58
4457 9TH AVE NE Y 58
4441 9TH AVE NE Y 58
4461 9TH AVE NE Y 58
4473 9TH AVE NE Y 58
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4469 9TH AVE NE Y 58
901 RIVA CT NE Y 58
905 RIVA CT NE Y 58
909 RIVA CT NE Y 58
904 RIVA CT NE Y 58
908 RIVA CT NE Y 58
900 RIVA CT NE Y 58
573 CHRISTINE DR NE Y 58
589 CHRISTINE DR NE Y 58
577 CHRISTINE DR NE Y 58
585 CHRISTINE DR NE Y 58
581 CHRISTINE DR NE Y 58
569 CHRISTINE DR NE Y 58
561 CHRISTINE DR NE Y 58
549 CHRISTINE DR NE Y 58
553 CHRISTINE DR NE Y 58
557 CHRISTINE DR NE Y 58
533 CHRISTINE DR NE Y 58
541 CHRISTINE DR NE Y 58
545 CHRISTINE DR NE Y 58
537 CHRISTINE DR NE Y 58
529 CHRISTINE DR NE Y 58
565 CHRISTINE DR NE Y 58
594 HEWLETT DR NE Y 58
582 HEWLETT DR NE Y 58
578 HEWLETT DR NE Y 58
574 HEWLETT DR NE Y 58
598 HEWLETT DR NE Y 58
590 HEWLETT DR NE Y 58
586 HEWLETT DR NE Y 58
587 HEWLETT DR NE Y 58
532 CHRISTINE DR NE Y 58
528 CHRISTINE DR NE Y 58
583 HEWLETT DR NE Y 58
579 HEWLETT DR NE Y 58
575 HEWLETT DR NE Y 58
564 CHRISTINE DR NE Y 58
576 CHRISTINE DR NE Y 58
560 CHRISTINE DR NE Y 58
572 CHRISTINE DR NE Y 58
568 CHRISTINE DR NE Y 58
580 CHRISTINE DR NE Y 58

Meters
58" 1" Total:

0 0 0
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Resetters
58" 1" Total:

50 0 50
Additive Alternate 4

552 TERRACE DR NE Y 58
563 HEWLETT DR NE Y 58
565 TERRACE DR NE Y 58
557 TERRACE DR NE Y 58
556 TERRACE DR NE Y 58
524 TERRACE DR NE Y 58
561 TERRACE DR NE Y 58
570 HEWLETT DR NE Y 58
536 TERRACE DR NE Y 58
548 TERRACE DR NE Y 58
560 TERRACE DR NE Y 58
564 LONGWOOD LOOP NE Y 58
553 TERRACE DR NE Y 58
571 HEWLETT DR NE Y 58
545 TERRACE DR NE Y 58
588 TERRACE DR NE Y 58
544 TERRACE DR NE Y 58
550 HEWLETT DR NE Y 58
537 TERRACE DR NE Y 58
567 HEWLETT DR NE Y 58
541 TERRACE DR NE Y 58
573 TERRACE DR NE Y 58
540 TERRACE DR NE Y 58
584 TERRACE DR NE Y 58
549 TERRACE DR NE Y 58
525 TERRACE DR NE Y 58
564 TERRACE DR NE Y 58
533 TERRACE DR NE Y 58
529 TERRACE DR NE Y 58
577 TERRACE DR NE Y 58
580 TERRACE DR NE Y 58
568 LONGWOOD LOOP NE Y 58
562 HEWLETT DR NE Y 58
528 TERRACE DR NE Y 58
532 TERRACE DR NE Y 58
572 TERRACE DR NE Y 58
566 HEWLETT DR NE Y 58
558 HEWLETT DR NE Y 58
551 HEWLETT DR NE Y 58
555 HEWLETT DR NE Y 58
576 TERRACE DR NE Y 58
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560 LONGWOOD LOOP NE Y 58
569 TERRACE DR NE Y 58
568 TERRACE DR NE Y 58
559 HEWLETT DR NE Y 58
554 HEWLETT DR NE Y 58
581 TERRACE DR NE Y 58
557 LONGWOOD LOOP NE Y 58
552 LONGWOOD LOOP NE Y 58
556 LONGWOOD LOOP NE Y 58

Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

50 0 50
Additive Alternate 5

251 LITTLER DR SE Y 58
2380 ROSSWOOD DR SE Y 58
2540 BOGIE RD SE Y 58
2400 BOGIE RD SE Y 58
2543 BOGIE RD SE Y 1
2430 ROSSWOOD DR SE Y 58
2312 LEMA RD SE Y 58
2520 BOGIE RD SE Y 58
2332 LEMA RD SE Y 1
2510 BOGIE RD SE Y 58
241 LITTLER DR SE Y 58

2296 LEMA RD SE Y 1
2308 LEMA RD SE Y 1
220 LITTLER DR SE Y 58
261 LITTLER DR SE Y 58
200 LITTLER DR SE Y 58

2451 BOGIE RD SE Y 1
2316 LEMA RD SE Y 58
2535 BOGIE RD SE Y 58
230 LITTLER DR SE Y 58

2302 LEMA RD SE Y 1
270 LITTLER DR SE Y 58

2530 BOGIE RD SE Y 58
2410 ROSSWOOD DR SE Y 58
2401 BOGIE RD SE Y 1
2509 BOGIE RD SE Y 1
2420 ROSSWOOD DR SE Y 58
2525 BOGIE RD SE Y 1
221 LITTLER DR SE Y 58
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2450 BOGIE RD SE Y 58
2304 LEMA RD SE Y 1
2474 BOGIE RD SE Y 58
250 LITTLER DR SE Y 58

2424 BOGIE RD SE Y 58
2500 BOGIE RD SE Y 58
2324 LEMA RD SE Y 1
2517 BOGIE RD SE Y 1
2320 LEMA RD SE Y 1
2328 LEMA RD SE Y 58
210 LITTLER DR SE Y 58

2501 BOGIE RD SE Y 58
2300 LEMA RD SE Y 58
260 LITTLER DR SE Y 58
211 LITTLER DR SE Y 58
201 LITTLER DR SE Y 58
240 LITTLER DR SE Y 58

2400 ROSSWOOD DR SE Y 58
2390 ROSSWOOD DR SE Y 58
2499 BOGIE RD SE Y 58
231 LITTLER DR SE Y 58

Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

37 13 50
Additive Alternate 6

281 LITTLER DR SE Y 1
2450 ROSSWOOD DR SE Y 58
2620 BOGIE RD SE Y 58
2575 BOGIE RD SE Y 1
2651 ROSSWOOD DR SE Y 1
310 LITTLER DR SE Y 1

2665 ROSSWOOD DR SE Y 1
2581 BOGIE RD SE Y 1
2460 ROSSWOOD DR SE Y 58
2625 ROSSWOOD DR SE Y 58
2574 BOGIE RD SE Y 58
301 BIRDIE RD SE Y 1

2550 ROSSWOOD DR SE Y 58
2641 BOGIE RD SE Y 1
2650 ROSSWOOD DR SE Y 58
2500 ROSSWOOD DR SE Y 1
291 LITTLER DR SE Y 58
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2540 PARR RD SE Y 1
329 LITTLER DR SE Y 58

2626 ROSSWOOD DR SE Y 58
2563 BOGIE RD SE Y 1
2595 BOGIE RD SE Y 1
2588 BOGIE RD SE Y 58
2600 ROSSWOOD DR SE Y 58
2613 ROSSWOOD DR SE Y 1
2639 ROSSWOOD DR SE Y 1
2480 ROSSWOOD DR SE Y 58
300 LITTLER DR SE Y 1

2566 BOGIE RD SE Y 1
343 LITTLER DR SE Y 1

2661 BOGIE RD SE Y 1
2600 BOGIE RD SE Y 1
280 LITTLER DR SE Y 1
330 LITTLER DR SE Y 1

2440 ROSSWOOD DR SE Y 58
2640 BOGIE RD SE Y 1
2625 BOGIE RD SE Y 58
320 LITTLER DR SE Y 58
290 LITTLER DR SE Y 58

2599 BOGIE RD SE Y 58
2470 ROSSWOOD DR SE Y 1
2587 BOGIE RD SE Y 58
2601 ROSSWOOD DR SE Y 1
2558 BOGIE RD SE Y 58
2679 ROSSWOOD DR SE Y 1
301 LITTLER DR SE Y 58
315 LITTLER DR SE Y 58

2550 BOGIE RD SE Y 58
2601 BOGIE RD SE Y 58
2660 BOGIE RD SE Y 58

Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

25 25 50
Additive Alternate 7

4707 EL HACHERO EL CT SE Y 58
507 VILLA VERDE DR SE Y 58

4709 EL BARDO EL CT SE Y 58
4705 LA CANTORA LA CT SE Y 58
4714 LA CANTORA LA CT SE Y 58
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4711 EL HACHERO EL CT SE Y 58
506 VILLA VERDE DR SE Y 58

4706 EL BARDO EL CT SE Y 58
4712 EL BARDO EL CT SE Y 58
4716 LA CANTORA LA CT SE Y 1
514 VILLA VERDE DR SE Y 58

4707 EL BARDO EL CT SE Y 58
4712 LA CANTORA LA CT SE Y 58
505 NULL VILLA VERDE NULL DR SE Y 1

4705 EL BARDO EL CT SE Y 58
4707 LA CANTORA LA CT SE Y 58
4715 EL HACHERO EL CT SE Y 58
4701 EL BARDO EL CT SE Y 58
4709 EL HACHERO EL CT SE Y 58
502 VILLA VERDE DR SE Y 58

4710 EL BARDO EL CT SE Y 58
4703 LA CANTORA LA CT SE Y 58
4713 EL HACHERO EL CT SE Y 58
4714 EL BARDO EL CT SE Y 1
4703 EL BARDO EL CT SE Y 58
4710 LA CANTORA LA CT SE Y 58
511 VILLA VERDE DR SE Y 58

4704 LA CANTORA LA CT SE Y 58
4702 EL BARDO EL CT SE Y 58
4702 LA CANTORA LA CT SE Y 1
4708 LA CANTORA LA CT SE Y 58
4709 LA CANTORA LA CT SE Y 58
4706 LA CANTORA LA CT SE Y 58
4713 EL BARDO EL CT SE Y 58
504 VILLA VERDE DR SE Y 58
512 VILLA VERDE DR SE Y 58
516 VILLA VERDE DR SE Y 58

4711 LA CANTORA LA CT SE Y 58
4704 EL BARDO EL CT SE Y 58
510 VILLA VERDE DR SE Y 58

4711 EL BARDO EL CT SE Y 58
4713 LA CANTORA LA CT SE Y 58
508 VILLA VERDE DR SE Y 58

4705 EL HACHERO EL CT SE Y 58
600 VILLA VERDE DR SE Y 58

4708 EL BARDO EL CT SE Y 58
4701 LA CANTORA LA CT SE Y 1
4700 EL BARDO EL CT SE Y 58
503 NULL VILLA VERDE NULL DR SE Y 58

4700 LA CANTORA LA CT SE Y 58
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Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

45 5 50
Additive Alternate 8

4907 CANELO CT SE Y 58
605 EL TORERO EL DR SE Y 58
506 PALMAS ALTAS DR SE Y 58

4909 CANELO CT SE Y 58
507 PALMAS ALTAS DR SE Y 1

4900 EL PICADOR EL CT SE Y 58
510 PALMAS ALTAS DR SE Y 58

4906 CANELO CT SE Y 58
4908 EL PICADOR EL CT SE Y 58
4901 EL PICADOR EL CT SE Y 58
605 LA CASA DE PRASALA DR SE Y 58

4905 CANELO CT SE Y 58
511 PALMAS ALTAS DR SE Y 1

4809 PALMAS ALTAS DR SE Y 1
601 EL TORERO EL DR SE Y 58

4802 PALMAS ALTAS DR SE Y 1
608 EL TORERO EL DR SE Y 58
599 EL TORERO EL DR SE Y 58

4807 PALMAS ALTAS DR SE Y 1
4913 CANELO CT SE Y 58
509 PALMAS ALTAS DR SE Y 58

4805 PALMAS ALTAS DR SE Y 1
503 PALMAS ALTAS DR SE Y 1
512 PALMAS ALTAS DR SE Y 58

4911 CANELO CT SE Y 58
4903 CANELO CT SE Y 58
601 PALMAS ALTAS DR SE Y 58
603 EL TORERO EL DR SE Y 58
508 PALMAS ALTAS DR SE Y 58

4905 EL PICADOR EL CT SE Y 58
608 LA CASA DE PRASALA DR SE Y 1
603 PALMAS ALTAS DR SE Y 58
600 PALMAS ALTAS DR SE Y 58

4908 CANELO CT SE Y 58
600 EL TORERO EL DR SE Y 58

4910 CANELO CT SE Y 58
597 EL TORERO EL DR SE Y 58
602 EL TORERO EL DR SE Y 58
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4902 EL PICADOR EL CT SE Y 1
4906 EL PICADOR EL CT SE Y 58
505 PALMAS ALTAS DR SE Y 58

4800 PALMAS ALTAS DR SE Y 58
4901 PALMAS ALTAS DR SE Y 58
602 PALMAS ALTAS DR SE Y 58
606 PALMAS ALTAS DR SE Y 58

4903 EL PICADOR EL CT SE Y 58
4912 CANELO CT SE Y 58
607 EL TORERO EL DR SE Y 58

4904 EL PICADOR EL CT SE Y 58
604 PALMAS ALTAS DR SE Y 1

Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

40 10 50
Additive Alternate 9

367 NICKLAUS DR DR SE Y 58
400 LITTLER DR DR SE Y 1

2680 PARR RD RD SE Y 58
448 BIRDIE RD RD SE Y 58
370 LITTLER DR DR SE Y 1
432 LITTLER DR DR SE Y 58
480 LITTLER DR DR SE Y 1
360 LITTLER DR DR SE Y 1
432 BIRDIE RD RD SE Y 1

2671 PARR RD RD SE Y 58
339 NICKLAUS DR DR SE Y 58
451 BIRDIE RD RD SE Y 58
416 BIRDIE RD RD SE Y 58
448 LITTLER DR DR SE Y 1

2620 PARR RD RD SE Y 1
401 BIRDIE RD RD SE Y 1
500 LITTLER DR DR SE Y 58

2600 PARR RD RD SE Y 1
351 BIRDIE RD RD SE Y 1
344 NICKLAUS DR DR SE Y 58
491 BIRDIE RD RD SE Y 1
481 BIRDIE RD RD SE Y 1
441 BIRDIE RD RD SE Y 58

2640 PARR RD RD SE Y 1
401 LITTLER DR DR SE Y 1

2681 PARR RD RD SE Y 58

Page 20 of 21

City of Rio Rancho 
IFB 21-UT-005 

Exhibit B 
Addendum One



EXHIBT B_Existing Meter Addresses
441 LITTLER DR DR SE Y 1
411 BIRDIE RD RD SE Y 58
385 LITTLER DR DR SE Y 1
350 LITTLER DR DR SE Y 1
471 BIRDIE RD RD SE Y 58
461 LITTLER DR DR SE Y 1
461 BIRDIE RD RD SE Y 58

2501 CHIP CT CT SE Y 1
340 LITTLER DR DR SE Y 1

2701 PARR RD RD SE Y 58
2500 CHIP CT CT SE Y 1
380 LITTLER DR DR SE Y 58

2551 CHIP CT CT SE Y 1
421 BIRDIE RD RD SE Y 58

2700 PARR RD RD SE Y 1
300 BIRDIE RD RD SE Y 1
431 BIRDIE RD RD SE Y 1
400 BIRDIE RD RD SE Y 58
464 LITTLER DR DR SE Y 58
416 LITTLER DR DR SE Y 58
464 BIRDIE RD RD SE Y 58
349 NICKLAUS DR DR SE Y 58
350 BIRDIE RD RD SE Y 58

2660 PARR RD RD SE Y 58
Meters
58" 1" Total:

0 0 0
Resetters
58" 1" Total:

25 25 50
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