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1.3.3 Wastewater Collection 

 

1.3.3.1 Contractor will operate, maintain, and repair the City’s wastewater collection systems, 

including mains, laterals, force mains, and lift stations. Contractor will respond to all 

service calls for wastewater line stoppages, overflows, breaks, or emergencies regarding 

wastewater collection and treatment, and in no event later than one (1) hour after being 

notified of such incidents. When appropriate, Contractor will install service cleanouts on 

laterals to facilitate future maintenance.   

 

1.3.3.2 Contractor will annually clean thirty-three percent (33%) percent of sanitary gravity 

wastewater lines annually.  Contractor will also inspect manholes for corrosion, 

deterioration, leaks, proper flow, sand accumulation, coating, depressions, repair or 

schedule for repair as required; a geographic positioning system (GPS) reading will be 

taken on each manhole inspected.  Contractor will televise the identified trouble spots in the 

system and note service connection locations. This will ensure that all blockages, sources of 

odors or breaks have been cleaned or identified. Consideration of the location and traffic 

control will be given to determine the best time to perform the work. In addition, direction 

of flow in the sewer system will be considered to reduce the potential for damage from 

water being forced back up the homeowners’ service line and into their residence. 

Contractor will schedule for repair any problem that requires attention. 

 

1.3.3.3 Provide updates for record keeping and documentation of record drawings associated with 

the wastewater collection and treatment system, and repairs, maintenance, and construction. 

 Updates will be submitted to the Utilities’ Administrative staff. 

 

1.3.3.4 Removal of blockage and repair of collection line breaks in the wastewater collection lines 

will occur only within public easements or as directed by the City.   

 

1.3.3.5 Contractor will work with the City to televise collection systems for new development and 

street construction/repairs.   

 

1.3.3.6 Contractor will inspect manhole covers for defects and replace them if necessary. 

Contractor will also clean debris from manhole covers. 

 

1.3.3.7 Leaks in manholes will be repaired using chemical grouting, hydraulic cementing, or 

external excavation and sealing, welding, or fiberglass, epoxy repair or City approved 

coatings application. 

 

1.3.3.8 Perform smoke testing of lines where suspected inflows could be a major source of high 

flow during rain events and make point repairs with equipment provided by the City. 

 

1.3.3.9 Respond to all lift station alarm conditions occurring during regular work hours as well as 

after hours.  When the alarm occurs during normal work hours, a crew will be dispatched 



City of Rio Rancho   RFP 21-UT-011 

 

 

 
26 

 

immediately to diagnose and correct the problem. After normal hours, the on-call person(s) 

will be notified by the alarm system and will proceed to the area to diagnose within one 

hour and repair the problem. All effort will be expended to prevent, or minimize, any spill. 

 

1.3.3.10 Twice a year Contractor will conduct lift station pump calibrations, one physical and one 

via SCADA.  Calibrations will also be made after major repairs and replacements of 

pumps. 

 

1.3.3.11 Contractor will exercise generators on a monthly basis under load conditions to assure 

proper operation when needed for emergencies. 

 

1.3.3.12 Contractor will set up a program that identifies which lines are repetitive problem areas, 

such as sag lines, and provide appropriate cleaning as necessary. 

 

1.3.3.13 Actively pursue operations that reduce the generation of odors in collection system, lift 

stations and wastewater treatment plants. 

 

1.3.3.14 Perform emergency and other repairs to manholes, lift stations and wastewater collection 

lines and wastewater treatment plants that generate odors, allow for overflows and/or 

enable inflow or infiltration of rainwater. 

 

1.3.3.15 Provide technical and operating wastewater system information (non-engineering) for 

operations, grant, loan and bond application preparation efforts of the City. 

 

1.3.3.16 Prepare correspondence for submission to federal, state and local regulatory agencies in 

response to sanitary sewer overflows and any other inquiries about the system. 

 

1.3.3.17 Contractor will manage the City's ordinance on grease trap inspection and operations. 

Revisions and changes will be recommended to the City, as appropriate. A field program to 

notify the City’s code enforcement group of violations and the monitoring of installations 

will also be administered. 

 

1.3.3.18 Industrial Pretreatment Program: Contractor will manage the City's ordinance on industrial 

pretreatment (IPP). Revisions and changes will be recommended to the City, as appropriate. 

Contractor will manage a field program of notification to the City’s code enforcement 

group and the monitoring of installations.  Contractor shall provide the City with technical 

assistance for revisions and upgrades to City ordinances to meet current and future 

revisions to state and federal industrial pretreatment regulations and/or the City's NPDES 

permit. Contractor will provide supporting information to allow the City to perform 

enforcement activities and to bill those discharges subject to discharges for flows and loads 

from industrial sources that exceed City ordinances.    Contractor will review and offer 

recommendations to modify the Sewer Use Ordinance and to manage the program per the 

regulations and City ordinance. 
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1.3.4 Wastewater Treatment 

 

1.3.4.1 Contractor will provide a sufficient number of certified operators as required by federal, 

state and city agencies to operate wastewater facilities. 

1.3.4.2 Within the design capability and capacities of Treatment Plant(s) described herein, 

Contractor will operate, maintain, and repair the City’s wastewater treatment facilities and 

all equipment necessary to produce safe and properly treated wastewater effluent that will 

meet or exceed all federal, state, and local laws regulating the quality of discharged effluent 

for reuse in irrigation systems or discharge to receiving streams. 

 

1.3.4.3 Contractor will be responsible for reporting in writing to the City and through the annual 

budget process, any and all major maintenance and capital improvements it believes are 

needed to provide a proper and sufficient wastewater treatment system for all current and 

planned customers of the City. 

 

1.3.4.4 Contractor will provide labor for the collection, hauling, annual testing, and disposal of 

biosolids at approved disposal sites.  Using City vehicles and equipment it will be 

Contractor’s responsibility to properly dispose of all byproduct waste generated by the 

Project. It shall be the sole right and responsibility of City to designate, approve or select 

disposal sites to be used by Contractor for City's waste materials. All waste, byproduct 

treated, generated during Contractor performance of services is and shall remain the sole 

and exclusive property of City. All manifests or other documentation required for disposal 

of Waste shall be signed by or in the name of the City.  Costs relating to the disposal will be 

paid by the City  

 

1.3.5 Recycled Water 

 

1.3.5.1 Contractor will provide a sufficient number of certified operators as required by federal, 

state and city agencies to operate the recycled water system which includes distribution, 

irrigation, infiltration and an advanced water treatment facility.  

 

1.3.5.2 Within the design capability and capacities of the advanced water treatment facility 

described herein, Contractor will operate, maintain, and repair this facility and all 

equipment necessary to inject highly treated effluent that meets or exceeds all federal, state, 

permits. 

 

1.3.5.3 Respond to all alarm conditions occurring during regular work hours as well as after hours. 

 When the alarm occurs during normal work hours, a crew will be dispatched immediately 

to diagnose and correct the problem. After normal hours, the on-call person will be notified 

by the alarm system and will proceed to the area to diagnose within one hour and repair the 

problem.  

 

1.3.5.4 Twice a year Contractor will conduct pump calibrations, one physical and one via SCADA. 

 Calibrations will also be made after major repairs and replacements of pumps. 
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1.3.5.5 Provide technical and operating recycled water system information (non-engineering) for 

operations, grant, loan and bond application preparation efforts of the City. 

 

1.3.5.6 Prepare correspondence for submission to federal, state and local regulatory agencies in 

response to inquiries about the system. 

 

1.4 Laboratory Testing 

 

1.4.1 Contractor will provide for laboratory testing and sampling presently required for plant 

performance and water quality for all local, state and federal permits, rules and regulations, 

statutes or ordinances, permit or license requirements or judicial and regulatory orders and 

decrees. 

 

1.4.2 Additional testing and sampling requested by the City or other regulatory entities shall be 

coordinated with Contractor, and costs will paid by the City or other designated party. 

 

1.4.3 The City may require confirmation analyses of drinking water and effluent to be performed 

by an independent laboratory for quality control of in-house test results, at its own expense. 

 

1.5 Emergencies 

 

1.5.1 The Contractor is required to prepare and provide an Emergency Plan to be implemented 

during systems failure.   

   

1.5.2 Emergencies within Contractor's capabilities should be resolved in a timely manner. 

 

1.5.3 In any emergency affecting the safety of persons or property, the Contractor must notify the 

City staff prior to acting.  If City staff are not available, the Contractor may act without 

written approvals, at Contractor's discretion, to prevent threatened damage, injury or loss of 

life. 

 

1.5.4 If the City unreasonably refuses to approve the emergency work, failure to perform any such 

emergency work shall not impose upon Contractor any liability for errors or omissions. 

 

1.6 Hazardous Waste 

 

1.6.1 Any hazardous waste generated by Contractor in any of its activities will be disposed of by 

the Contractor, in accordance with applicable federal and state laws.  Should the biosolids 

generated by the wastewater treatment facilities become a hazardous waste, the impact of this 

change will be handled in accordance with the contract documents. 

 

1.7 Reporting Requirements 
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1.7.1 Contractor shall provide the City with reports describing certain information on a periodic 

basis to assist the City and Contractor in managing the water utilities properly. Types, 

frequency, content, and format of the required reports are listed and described below. 

Reporting requirements are subject to change as needed to provide information regarding 

utilities system operations, historical data for future needs, and capital project planning. All 

reports will be in summary format with detailed information available upon request by the 

City. Listed below are examples of reports that are required. The listing is not inclusive and 

will be changed as needed with concurrence by the City and Contractor.  The reports on the 

Utilities Service functions shall provide quantitative and financial information monthly as 

follows: 

 

Water Service 

• Number of active and inactive wells. 

• Number of gallons of water produced. 

• Number of gallons of storage. 

• Chemical usage. 

• Bacteriological testing results. 

• Utilities: number of kWh hours, gas consumption, etc. 

• Training hours: safety, operations, equipment, and software. 

• Line repairs. 

• Fire hydrant flushing. 

• Customer inquiries. 

• Consumer Confidence Report master document for reproduction and 

distribution. (waterquality, system capacity, conservation goals, and other 

information as required by law or requested by the City.) 

• Maintenance report: corrective and preventive maintenance 

• Vehicle report: mileage and maintenance 

• Number of personnel hours: regular, overtime, compensatory time, on-call 

responses, and emergencies. 

• Current and planned project status. 

  

Wastewater Service 

• Number of active and inactive lift stations. 

• Number of gallons of wastewater treated by plant. 

• Number of gallons of wastewater lost to ponds and groundwater discharge. 

• Chemical usage. 

• Laboratory analysis results, summary. 

• Utilities: number of kWh hours, gas consumption, etc. 

• Training hours: safety, operations, equipment, and software. 

• Line repairs and sewer stoppages. 

• Sanitary sewer overflows. 

• Customer inquiries. 

• Maintenance report: corrective and preventive maintenance. 

• Vehicle report: mileage and maintenance. 
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• Number of personnel hours: regular, overtime, compensatory time, on-call 

responses, and emergencies. 

• Current and planned project status. 

  

Recycled Water Service 

• Number of gallons injected into the aquifer. 

• Number of gallons of storage. 

• Chemical usage. 

• Laboratory analysis result, summary. 

• Utilities:  number of kWh hours. 

• Training hours:  safety, operations, equipment, and software. 

• Maintenance report:  corrective and preventive maintenance. 

• Vehicle report:  mileage and maintenance. 

• Number of personnel hours: regular, overtime, compensatory time, on-call 

responses, and emergencies. 

• Current and planned project status. 

  

1.8 PROJECT CHARACTERISTICS 

 

1.8.1 In the event any one of the Project influent characteristics, suspended solids, BOD5 or flow, 

exceeds the design parameters stated herein, Contractor will return the plant effluent to the 

characteristics required by state and federal permits in accordance with said parameters after 

Project influent characteristics return to within design parameters as soon as possible when 

plant returns to design parameters. 

 

1.8.2 Notwithstanding, if the failure to meet effluent quality limitations is caused by the presence 

of Biologically Toxic Substances or the lack of Adequate Nutrients in the influent, then 

Contractor will have a thirty (30) day recovery period after the influent is free from said 

substances or contains Adequate Nutrients. 

 

1.8.3 Contractor shall be responsible for all fines or legal action as a result of discharge violations 

within the period unless evidence shows that the influent exceeds design parameters, does 

not contain Adequate Nutrients, contains Biologically Toxic Substances or is inoperable, and 

the subsequent recovery period. 

 

1.8.4 Contractor shall be responsible for notifying the City in a timely manner if any of the 

wastewater characteristics change from the prescribed characteristics. 

 

1.9 SCADA 

 

1.9.1 Contractor will provide staff capable of operating and repairing a SCADA system. 

 

1.9.2 From an operational point of view, prepare a plan detailing requirements to enable remote 

servicing, automation, and remote control of the water storage, pumping and distribution 
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systems. 

 

1.9.3 Implement and/or maintain a City-provided telemetry system capable of monitoring wells, 

tanks, arsenic treatment facilities, pressure reducing valves, wastewater lift stations, 

advanced water treatment facilities, water reuse and wastewater treatment plants while 

providing for automatic operations, alarms and remote control. Provide input to the City 

regarding design requirements and compatibility with a standard City system.  

 

1.9.4 Contractor will provide qualified personnel to program new facilities and equipment into the 

City’s SCADA system. 
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Appendix A 

REQUIRED INFORMATION FORM 

RFP 21-UT-011 

WATER AND WASTEWATER SYSTEMS OPERATIONS MANAGEMENT 

 

1. IDENTITY OF OFFEROR: 

 

FIRM NAME: ___________________________________________________________ 

 

ADDRESS:  ___________________________________________________________ 

 

  ___________________________________________________________ 

 

E-MAIL ADDRESS: ______________________________________________________ 

 

ALTERNATE EMAIL CONTACT: __________________________________________ 

(City may attempt to contact Offeror via email please provide additional email contact 

information if available.) 

 

TELEPHONE #: _________________________________________________________ 

 

FACSIMILE #: __________________________________________________________ 

 

NEW MEXICO TAX # (if any) _____________________________________________ 

 

NEW MEXICO STATE CORPORATION COMMISSION # ______________________ 

 

CONTACT PERSON FOR PROPOSAL ______________________________________ 

 

OFFEROR’S DUNS #:____________________________________________________ 

 

2.  DISCLOSURE OF ANY POTENTIAL CONFLICTS OF INTEREST 

Please indicate any potential conflicts of interest including, but is not limited to:  

 Accepting an assignment where duty to the client would conflict with the Offeror's 

personal interest, or interest of another client. 

 Performing work for a client or having an interest which conflicts with this contract. 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________
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______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

(Please attach additional pages if necessary) 

 

3.  SIGNATURE 

 

This page has been signed by a signatory with the authority to bind the Offeror. By signing this 

Signature Page, through the undersigned representative who has the authority to bind the Offeror, and 

by submitting a proposal in response to RFP 21-UT-011, the Offeror agrees to perform the services 

required by such RFP and to adhere to all requirements, specifications, terms and conditions of the 

RFP. Offeror further agrees to be bound by this proposal for a minimum of 90 days from the date 

proposals were due.  By signing this Signature Page, the undersigned representative is also 

acknowledging receipt of all addenda that may be issued in regards to said RFP. 

 

SIGNED BY: 

 

______________________________________ 

Name (print) 

 

______________________________________ 

Signature 

 

______________________________________ 

Title 

 

______________________________________ 

Date 
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Appendix C 
LOCAL/AREA/RESIDENT/RESIDENT VETERAN/RECYCLED CONTENT GOODS PREFERENCE 

CERTIFICATION FORM 

 

Business Name: ________________________________________________________ 

 

Principal Place of Business: _______________________________________________ 

 

Address: ______________________________________________________________  

 

State ___________    ZIP ____________ 

 

DEFINITIONS: 

 

Recycled content goods has the meaning set forth in NMSA 1978 § 13-1-21(A)(6) , as amended from time to time. 

 

RESIDENT BUSINESS has the meaning set forth in NMSA 1978 § 13-1-21(A)(5) , as amended from time to time. 

 

RESIDENT CONTRACTOR has the meaning set forth in NMSA 1978 § 13-4-2(A)(5) , as amended from time to time. 

 

RESIDENT VETERAN BUSINESS has the meaning set forth in NMSA 1978 § 13-1-21(A)(7), as amended from time to 

time. 

 

RESIDENT VETERAN CONTRACTOR has the meaning set forth in NMSA 1978 § 13-4-2(A)(6), as amended from time 

to time. 

 

STATUTORY PREFERENCE means the preference for Resident Businesses, Resident Contractors, Resident Veteran 

Businesses, Resident Veteran Contractors, and Recycled Content Goods provided in NMSA 1978 §§ 13-1-21 or 13-4-5, 

as amended from time to time. 

 

Qualifying company means a company that qualifies for a Statutory Preference under NMSA 1978 §§ 13-1-21 or 13-4-5, 

as amended from time to time. 

 

LOCAL BUSINESS means a Resident Business or Resident Contractor which: 

(a) Is authorized to do and is doing business under the laws of the State of New Mexico; 

(b) Possesses a current city business registration; 

(c) Maintains its principal place of business within the corporate limits of the city; and 

(d) Agrees to furnish evidence, in a form suitable to the city, of its payment of New Mexico Gross Receipts Tax. 

 

AREA BUSINESS means a Resident Business or Resident Contractor which: 

(a) Is authorized to do and is doing business under the laws of the State of New Mexico; 

(b) Possesses a current city business registration; 

(c) Maintains a bona fide place of business within the corporate limits of the city, and agrees to conduct its activities 

pursuant to the contract for which it is bidding or proposing, to the extent practicable, from that place of business; and 

(d) Agrees to furnish evidence, in a form suitable to the city, of its payment of New Mexico Gross Receipts Tax. 

 

No bid or proposal shall receive both the Local Business and Area Business preferences. 
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INSTRUCTIONS: 

 

In all invitations for bid and requests for proposals, the Statutory Preferences shall be applied in the manner set forth in 

NMSA 1978 §§ 13-1-21 or 13-4-5, as amended from time to time. 

 

In addition to the Statutory Preferences, a preference for Local Businesses and Area Businesses shall be administered in 

the same manner as the Statutory Preferences, as follows: 

 (1) in the event a Local Business submits a qualifying bid or proposal and one or more Qualifying Companies also 

submits a bid or proposal, the Local Business shall receive a two percent (2%) preference in addition to (and not in lieu 

of) the Statutory Preference; and 

 (2) in the event an Area Business submits a qualifying bid or proposal and one or more Qualifying Companies also 

submits a bid or proposal, the Area Business shall receive a one percent (1%) preference in addition to (and not in lieu 

of) the Statutory Preference. 

 

No bid or proposal shall receive both the Local Business and Area Business preferences. 

 

In addition to the definitions and criteria set forth in this section, the central purchasing office may impose additional 

requirements regarding the nature, size and/or location of offerors or bidders in any request for proposals or invitation for 

bids. As a result, companies responding to such solicitations should review the solicitation documents thoroughly. 

 

 

A COPY OF A RESIDENT BUSINESS OR CONTRACTOR / VETERAN BUSINESS OR CONTRACTOR 

CERTIFICATE ISSUED BY THE NEW MEXICO TAXATION AND REVENUE DEPARTMENT IS 

REQUIRED TO BE SUBMITTED ALONG WITH YOUR BID / OFFER IN ORDER TO QUALIFY FOR 

THE STATUTORY RESIDENT / VETERAN PREFERENCE. In addition, the attached Resident 

Veterans Preference Certification form must accompany any bid/offer and any business wishing to 

receive a resident veteran's preference must complete and sign the form. 

 

 

REQUESTS FOR RECYCLED CONTENT GOODS PREFERENCE MUST BE ACCOMPANIED BY 

OFFICIAL / VERIFIABLE EVIDENCE THAT THE MATERIAL BEING BID / OFFERED CONTAINS THE 

MINIMUM RECYCLED CONTENT REQUIRED BY STATE STATUE. 

 

THIS FORM MUST BE SUBMITTED AT THE TIME BIDS / OFFERS IN ORDER TO CLAIM LOCAL, 

AREA, RESIDENT, VETERAN OR RECYCLED CONTENT GOODS PREFERENCE. 
 

 

PLEASE INDICATE THE TYPE OF PREFERENCE CLAIMED: 

 

If your firm is a Qualifying Company please circle the type of preference for which your firm qualifies and indicate 

your appropriate annual revenue threshold: 

 

RECYCLED CONTENT GOODS RESIDENT VETERAN BUSINESS 

 Annual revenue up to $3,000,000.00  

 Annual revenue more than $3,000,000.00 or more 

 

RESIDENT VETERAN BUSINESS   

 Annual revenue up to $3,000,000.00  

 Annual revenue more than $3,000,000.00 or more  

 

RESIDENT VETERAN CONTRACTOR 

 Annual revenue up to $3,000,000.00  
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 Annual revenue more than $3,000,000.00 or more 

 

 

If your firm is applying for either a Local or Area Preference, please circle the type of preference for which your firm 

qualifies. (Select only one): 

 

LOCAL BUSINESS  AREA BUSINESS  

 

CITY OF RIO RANCHO BUSINESS LICENSE REGISTRATION NUMBER: _____________                       

(Must be provided if claiming Local Business or Area Business Preference) 

 

If submitting a joint bid/proposal please indicated proportion of work to be completed by qualifying company: 

 

________________________________________% 

 

 

 

CERTIFICATION: I hereby certify that the information which I have provided on this form is true and correct, that 

I am authorized to sign on behalf of the business set out above and if requested by the City will provide, within 10 

days of notice, the necessary documents to substantiate the information provided on this form. 

 

By:               Title:           Date:    
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Resident Veterans Preference Certification 
 

 

  (NAME OF CONTRACTOR) hereby certifies the following in regard 
to application of the resident veterans' preference to this procurement: 

 

Please check one box only: 

 

 I declare under penalty of perjury that my business prior year revenue starting January 1 ending 
December 31 is less than $3M allowing me the 10% preference discount on this solicitation. I 
understand that knowingly giving false or misleading information about this fact constitutes a crime. 

 
"I agree to submit  a report, or reports, to the State Purchasing Division of the General  

Services Department declaring under penalty  of perjury that during the last calendar year 

starting January  I and ending on December 31, the following to be true and accurate: 

"In conjunction with this procurement and the requirements of this business' 
application for a Resident Veteran  Business  Preference/Resident Veteran  Contractor Preference 
under Sections 13-1-21  or 13-1-22 NMSA 1978, when awarded  a contract  which was on the basis 
of having such veterans preference, I agree to report to the State Purchasing Division  of the 
General  Services  Department the awarded  amount  involved. I will indicate in the report the award 
amount as a purchase from a public body or as a public works contract from a public body as the 
case may be. 
 "I understand that knowingly giving false or misleading information on this report 

constitutes a crime." 

 

I declare under penalty of perjury that this statement is true to the best of my knowledge.  I 

understand that giving false or misleading statements about material fact regarding this 

matter constitutes a crime. 

 

 

 

 

 

 

(Signature of Business Representative)* (Date) 

 

*Must be an authorized signatory for the Business. 

 

The representations made in checking the boxes constitutes a material representation by the business 

that is subject to protest and may result in denial of an award or unaward of the procurement 

involved if the statements are proven to be incorrect. 
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CITY OF RIO RANCHO 
DEPARTMENT OF FINANCIAL SERVICES 

  

RFP 21-UT-011 

WATER AND WASTEWATER SYSTEMS 

OPERATIONS MANAGEMENT 

 

Appendix D 

ACKNOWLEDGMENT FORM 

 

Please complete this form and return it to the City of Rio Rancho Financial Services Department.  

Failure to return this form will not exclude a firm from submitting a proposal; however, only those 

prospective respondents who elect to return this form will receive addenda, if issued, and/or other 

information pertaining to this solicitation. 

 

Name of Firm:   

Firm Representative:   

Title:          

Telephone:   Fax:               

E-Mail: (required)            

Address:           

City:   State:   Zip:     

 

When completed, please email, fax or mail this form to the following contact: 

 

 

Matthew Schimmel, Purchasing Specialist 

CITY OF RIO RANCHO 

DEPARTMENT OF FINANCIAL SERVICES 

3200 CIVIC CENTER CIRCLE 

RIO RANCHO, NM  87144 

Telephone: (505) 891-5064 

Fax: (505) 891-5762 

mschimmel@rrnm.gov  
 

 

 

 

 

 

 

 

mailto:mschimmel@rrnm.gov
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CITY OF RIO RANCHO 

DEPARTMENT OF FINANCIAL SERVICES 

  

RFP 21-UT-011 

WATER AND WASTEWATER SYSTEMS 

OPERATIONS MANAGEMENT 

 

Appendix D 

REFERENCE FORM 
The responses to the questions below must be filled out by an employee of the listed reference (not by the 

submitting Offeror). Due to the current health concerns and the changing environment in respect to COVID-19, 

the City is requesting the Reference to complete this form, sign, and submit the completed form via email to 

Matthew Schimmel at mschimmel@rrnm.gov no later than 2:00 p.m. local time on Tuesday, March 9, 2021.  

Thank you for your time. 

 

RFP Offeror/Firm Name: _______________________________________________________________ 

Project Scope of Work Performed:_______________________________________________________ 

Type of System and Number of Connections Served:   

Name of Reference Contact:   

Reference Project Owner:   

Reference Title:          

Telephone:   Fax:               

E-Mail: (required)            

Address:           

City:   State:   Zip:     

Reference Response: 

Please rank your experience with the Offeror as follows; 5 being the most satisfied and 1 being the least satisfied.  Should 

you have any questions regarding this form please contact Matthew Schimmel, CORR Purchasing Division, (505) 891-

5064.   

                                                                 Most                           Least 

                                                          Satisfied        to        Satisfied  

 

1. General Responsiveness:     5      4      3      2      1 

 

2. Overall Quality of Work Performed:  5      4      3      2      1 

 

3. Project/Operations Cost Control:    5      4      3      2      1 

 

4. Knowledge of Operators:    5      4      3      2      1 

 

5. Overall Service Provided:    5      4      3      2      1 

   

___________________________________________________                                  _____________________ 

Signature of Reference Completing Form                                                                       Date Signed 

mailto:mschimmel@rrnm.gov
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4 SCOPE OF SERVICE – CONTRACTOR  
 

CONTRACTOR shall provide services as described in ATTACHMENT A, incorporated 
herein by reference. 

 
5 CITY’S DUTIES 

 
5.1 CONTRACTOR shall make recommendations for Capital Expenditures and Major Plant 

Equipment and improvements including providing CITY with an explanation for the need 
and urgency of the improvement. 
  

5.2 Any loss, damage, or injury resulting from CITY’s failure to provide funds for such 
expenditures when reasonably requested by CONTRACTOR shall be the sole 
responsibility of CITY.  
 

5.3 In the event CONTRACTOR is required to pay any sales tax, use, or gross receipt taxes 
on the value of the services provided by CONTRACTOR hereunder, the CITY shall pay 
CONTRACTOR such taxes, unless the CITY furnishes a valid and properly executed 
exemption certificate relieving the CITY and CONTRACTOR of the obligation for such 
taxes.  In that regard, CITY will provide documentation to CONTRACTOR that will exempt 
CONTRACTOR from the payment of gross receipts tax (GRT) to the State of New Mexico 
if the New Mexico Department of Taxation and Revenue grants such approval. 
 

5.4 The CITY shall provide CONTRACTOR, within a reasonable time after request and on an 
"as available" basis, with the temporary use of any piece of CITY’s construction equipment 
or other equipment as may be reasonably requested by CONTRACTOR if such equipment 
is available so that CONTRACTOR may discharge its obligations under this Services 
Contract in the most cost-effective manner.  The CITY may elect to provide rental 
equipment if owned equipment is not available. 
 

5.5 CITY shall provide and pay all registrations and licenses for CITY’s vehicles used in 
connection with the Project, provided that associated costs are included by CONTRACTOR 
in the CITY’s annual budget prepared for the CITY in the budget cycle. 
 

5.6 CITY shall provide for CONTRACTOR's exclusive use of all vehicles and equipment 
required for full-time use at the Project, with the understanding that CONTRACTOR will 
continue to abide by the CITY’s Vehicle Use Policy. The Vehicle Use Policy does not apply 
to the vehicles that are provided by CONTRACTOR.  CONTRACTOR will repair or replace 
any vehicle or equipment damaged by CONTRACTOR employees or as a result of 
CONTRACTOR negligence. Funding to repair or replace any vehicle or equipment shall 
be submitted to the City within 60 calendar days of the damage. 
 

5.7 CITY shall provide for CONTRACTOR's entry into existing disposal facilities for wastewater 
screenings, grit, sludge and scum, including wood chips, to the degree that the CITY has 
any control over such entry. 
 

5.8 CITY shall provide the Project with appropriate security fencing as required by law to 
protect against any losses resulting from the theft, damage, or unauthorized use of property 
owned by CITY and shall accept liability for such losses except to the extent such losses 
are caused by the negligent acts or CONTRACTORssions of CONTRACTOR. 
 

5.9 CITY shall pay for vehicle and equipment fuel.   
 



 

 

5.10 The list of goods and services that the CITY shall pay for shall include, but shall not be 
limited to: 
 
5.10.1 Utilities; electrical, gas; solid waste; sludge disposal; water and sewer charges; 

chemicals, subject to Section 5.10.12, below.  

5.10.2 Maintenance of Office Equipment 

5.10.3 Computer hardware upgrade and maintenance 

5.10.4 Computer software upgrade and maintenance   

5.10.5 Land line telephone system, used at the Project 

5.10.6 Repair Cost and Maintenance Cost  

5.10.7 Building space for operations and administration 

5.10.8 Insurance as provided in Article 18.2 

5.10.9 Copier rental 

5.10.10 Expendable safety equipment and supplies. The CITY shall not be responsible 
for the provision of items defined as CONTRACTOR supplies in definitions 
Article 2.6   

5.10.11 Laboratory materials and equipment and special testing beyond the 
capabilities of the CITY’s laboratory. 

 
5.11 CITY shall provide CONTRACTOR with its best information as to Water Utilities System 

maps showing line sizes, line locations, valves, and lift stations Any changes to the current 
maps and/or new lines installed shall be updated at least once every quarter and 
information shall be shared with the Department and with the GIS Section of the Public 
Works Department. 

 
 

5.12 The CITY shall provide for the replacement of equipment used in the Project when such 
equipment fails due to normal wear and tear or when the cost to return the equipment to a 
safe or productive operating condition exceeds the depreciated value of the equipment, 
subject to the provisions of Section 3.5. 
 

5.13 CITY shall allow CONTRACTOR to adjust operating conditions, with prior CITY approval, 
to take advantage of unit cost savings regarding electric consumption and share in 
appropriate savings in a manner mutually agreeable. 
 

5.14 CITY shall pay for all water rights. 
 

5.15 CITY shall acquire SCADA system improvements based on CONTRACTOR's detailed 
recommendations. If approved, the CITY will make arrangements for the design and 
implementation of said improvements.  Acquisition shall include monitors, alarms, video 
cameras, sensors and remote controls to the water production facilities; lift stations and 
wastewater treatment plants. CONTRACTOR shall notify CITY of required maintenance or 
upgrades to the CMMS 
 

5.16 CITY shall provide, maintain and repair CITY provided computers, printers, scanners, fax 
machines, office furniture, office telephones and equipment at all office locations 
 

5.17 CITY will pay for the operations, maintenance and repair of office equipment, computers, 
software, copiers and phone system with CONTRACTOR paying for its long-distance 



 

 

portion of the phone bill that is not related to its support to the CITY’s water utility functions. 
CONTRACTOR will maintain a log of long distance calls, which will be reconciled with each 
month's billing, allocating the appropriate costs to corporate support. .  If CONTRACTOR 
fails to request payment for a software maintenance agreement within the Fiscal Year 
budgeted, then CONTRACTOR will be responsible for the cost to bring the software 
maintenance agreement up to date. 
 

5.18 CITY will provide a reasonable amount of office space for CONTRACTOR Project 
Administration.  
 

5.19 CITY will, with CONTRACTOR’s assistance, record an annual inspection and audit of all 
structures, rolling stock, equipment, and real property owned by the CITY which is 
managed and maintained by CONTRACTOR, and, with CONTRACTOR's assistance, 
documenting reconciliation of any discrepancies between the current year's and the prior 
year's inspection and audit. 
 

5.20 CITY will provide new water meters as required. 
 

 
6 PERFORMANCE REPORT 
 
6.1 The Performance Evaluation Report will be conducted on a monthly basis, due within 30 

days of the close of the Quarter.  The report will include percentage completed of all goals 
outlined and agreed upon at the start of the fiscal year and will also include any other 
pertinent information that CONTRACTOR deems important and/or necessary. 
 

6.2 As necessary, the Performance Evaluation Report will be modified to reflect changes in 
circumstances and expectations, which may affect the evaluation.  
 

6.3 CONTRACTOR will annually establish, subject to CITY approval, Performance Plan 
Criteria to measure CONTRACTOR’s performance.  CONTRACTOR’s performance review 
will be conducted monthly for the duration of the contract.  Performance Plan Criteria shall 
be finalized by June 30th and shall be incorporated by reference as ATTACHMENT G to 
this Agreement. Performance plan items are improvement areas and goals will be tracked 
and submitted each year to the City for review no later than August 15th. Any new system 
requirements will be eligible for financial payment by the City based upon documented 
costs submitted by CONTRACTOR and reviewed and accepted by the City. The City’s 
acceptance shall not be unreasonably withheld.  

 
7 COMPENSATION AND PAYMENT  
 

Compensation and payment shall be made in accordance with the provisions of 
ATTACHMENT D. 
 

8 TERMINATION OF CONTRACT 

Either party may terminate this contract as follows: 
 
8.1 Termination by CONTRACTOR: 

 
8.1.1 CONTRACTOR may terminate the contract upon the sale or transfer of the 
water/wastewater utility to an entity other than the CITY prior to the expiration of this 
contract.  If so terminated, CONTRACTOR may claim appropriate premature termination 



 

 

damages.  The Management Board described in Article 25 of this Services Contract shall 
agree upon such costs.  

 
8.1.2 CONTRACTOR may terminate this contract for its convenience upon ninety (90) 
days written notice, through written, mutual agreement between the CITY and 
CONTRACTOR.  

 
8.2 Termination by the CITY 

 
8.2.1 The CITY may terminate this contract for cause. The occurrence of either one of the 
following events will justify termination for cause: (a) CONTRACTOR’s persistent failure 
to perform the work in accordance with the contract documents (including but not limited 
to, failure to supply sufficient skilled workers or suitable materials or equipment), (b) 
CONTRACTOR’s violation in any substantial way of any provisions of this contract. 

8.2.2 If either one of the events identified in the above paragraph occur the CITY may, 
after providing written notice of the violation and reasonable time to cure shall proceed 
with employing the dispute resolution procedures set forth in SECTION 25 of this 
AGREEMENT. If there is no resolution after exhausting the process set forth in SECTION 
25, CITY may terminate the service of CONTRACTOR. 

8.2.3 Upon ninety (90) days written notice to CONTRACTOR, the CITY may, without 
cause and without prejudice to any other right or remedy to the CITY, elect to terminate 
the contract. In such case, CONTRACTOR shall receive a termination fee of $400,000 if 
in year 1, $350,000 if in year 2 and $300,000 if in years 3, 4, and 5 of this Agreement. 
The fee shall not include costs for demobilization and related costs, and shall in no way 
include payment for future profits that could have been received by CONTRACTOR had 
the contract continued for its entire term. The indicated termination fees shall be reduced 
by any outstanding encumbrances incurred by CONTRACTOR on behalf of the CITY 
which the CITY subsequently assumes.  
 

8.3 Upon termination of this Services Contract, CONTRACTOR shall assist CITY in assuming 
operation of the Project, or preparing to transition to a new contractor.  If additional Cost is 
incurred by CONTRACTOR at request of CITY, CITY shall pay CONTRACTOR such Cost 
within thirty (30) days of invoice receipt. If CITY requests CONTRACTOR to extend its 
services beyond contract termination date for transition purposes, CONTRACTOR agrees 
to provide such services, and will invoice the CITY at a cost mutually agreed upon in the 
Out of Scope of Service provisions of this contract described in Article 10.4.  
 

8.4 Upon termination of this Services Contract, CONTRACTOR will return the Project to CITY 
in the same condition or better, as it was upon the effective date of this Services Contract, 
ordinary wear and tear excepted.  Equipment and other personal property purchased by 
CONTRACTOR for use in the operation or maintenance of the Project shall remain the 
property of CONTRACTOR upon termination of this Services Contract unless the property 
was directly paid for by CITY, or CITY specifically reimbursed CONTRACTOR for the cost 
incurred to purchase the property, or as this Services Contract provides to the contrary. 
 

8.5 Sixty (60) days prior to the completion of this Services Contract, CONTRACTOR shall 
provide the CITY with any and all project records and system programs directly related to 
operations, except for internal CONTRACTOR corporate records, and personnel files of 
CONTRACTOR employees. In the event of termination for cause, CONTRACTOR shall 
provide immediate access to any and all project records and system programs upon 
request, except for internal CONTRACTOR corporate records and personnel files of 
CONTRACTOR employees. 



 

 

 

8.6 In lieu of access to personnel files and prior to contract termination, CONTRACTOR shall 
provide the CITY a report providing, at minimum, the following:  

 

 8.6.1 Employee salary by classification; 

8.6.2  Employee overtime hours in previous 12 months by classification; 

8.6.3 Employee's start date with the water and wastewater utility's operation; 

 8.6.4 Employee's job title; and 

8.6.5 Employee's professional certificates and licenses. 

Additionally, CONTRACTOR shall request a release of additional information from its 
employees, if requested to do so by the CITY. 

8.7 Upon termination, CONTRACTOR shall assign to the CITY and the CITY may assume any 
contracts then in effect for products and services related to the operation and management 
of the Project. CONTRACTOR shall be compensated for services rendered up to and 
including the termination date. The CITY shall not be obligated to accept, assume or 
perform any contract under which CONTRACTOR is in default or under which any other 
party is in default, or under which an event has occurred which, with the passage of time, 
the giving of notice or both would place CONTRACTOR or another party to the contract in 
default.  

 
8.8 Upon request of the CITY not later than six (6) months prior to termination of this Services 

Contract, CONTRACTOR shall, and at CITY’s expense, reasonably assist the CITY in 
placing it in the position to operate the Project, including providing transitional assistance 
in accordance with Article 8.3. 
 

 
9 APPROPRIATIONS 
 

This Services Contract is contingent upon sufficient appropriation and authorization being 
made annually by the Governing Body of the CITY for the performance of the services 
provided in this contract. If sufficient appropriations and authorizations are not made, this 
Services Contract shall terminate upon written notice being given by the CITY to 
CONTRACTOR.    In accordance with Article 8.3 of this Services Contract, if the 
water/wastewater utility is sold/transferred to a private entity, CONTRACTOR will have the 
option of terminating this contract as of the date of transfer.  
 
  

10 CHANGES 
 
10.1 The CITY may, from time to time, request changes in the Scope of the Services of 

CONTRACTOR to be performed hereunder.  Such changes, including any increase or 
decrease in the amount of CONTRACTOR's compensation, which are mutually agreed 
upon by and between the CITY and CONTRACTOR, shall be incorporated in written 
amendments to this Services Contract.  A template amendment is attached hereto as 
ATTACHMENT F. 
 

10.2 A Change in Scope of Services shall occur when CONTRACTOR's costs of providing 
services under this Services Contract change as a result of any of the following: 



 

 

 
10.2.1 Any change in Project operations, personnel qualifications or staffing which causes 

a change in CONTRACTOR’s cost of operations which is mandated or otherwise 
required by a change in law, rule or regulation or an action or forbearance of any 
governmental body having jurisdiction to order, dictate or require such change. 
Such change in cost of operations shall be demonstrated in writing.  

 
10.2.2 Increases or decreases in rates or other related charges (including taxes) imposed 

upon CONTRACTOR by a taxing authority - excluding taxes based on 
CONTRACTOR's net income; and/or 

 
10.2.3 Response to situations including emergencies created by Unforeseen 

Circumstances. 
 

10.2.4 Response to the CITY’s request for additional services or reduction of services 
as agreed to by both parties. 

 
10.3 For Changes in Scope described in Article 10.2, CONTRACTOR shall adjust the invoice to 

increase (or decrease) the Annual Fee at CONTRACTOR’s Cost or as mutually agreed 
upon by both parties.  
 

10.4 The CITY may, from time to time, request Out of Scope Services to be performed 
hereunder.  Such requests which are mutually agreed upon by and between the CITY and 
CONTRACTOR, shall be incorporated in written documentation in the way of an Out of 
Scope Letter Agreement, a form of which is attached hereto as ATTACHMENT E. 

 
11 SUBCONTRACTING 

 
None of the work or services, not included in the Annual Fee, provided by a single 
subcontractor in excess of twenty-five thousand dollars ($25,000) per year covered by this 
contract shall be subcontracted without the prior review and written approval of the CITY.  
Any such work or services subcontracted hereunder shall be specified by written contract 
or subcontract and shall be subject to each provision of this Services Contract.  Examples 
would include, but not be limited to, services outside of normal operations in excess of 
$25,000 and maintenance such as: HVAC, specialized welding, landscape design, fencing 
installation (excluding fencing maintenance), water storage tank cleaning and repairs, and 
specialized services and equipment. 

 
12 ASSIGNABILITY 
 

CONTRACTOR shall not assign any interest on this Services Contract, shall not transfer 
any interest in the same (whether by assignment or novation), without the prior written 
consent of the CITY, such consent not to be unreasonably withheld. Provided, however, 
that claims for money by CONTRACTOR from the CITY under the Services Contract may 
be assigned to a bank or trust company without such approval.  Written notice of any such 
assignment or transfer shall be furnished promptly to the CITY. 

 
13 REPORTS AND INFORMATION FOR REGULATORY AUTHORITIES  
 

As required by law, permit or court order, CONTRACTOR will prepare plant performance 
and administrative reports on the CITY’s behalf and submit them to CITY, or their designee, 
for signature and subsequent transmittal to appropriate authorities. 
 



 

 

14 RECORDS AND AUDITS 
 
14.1  CONTRACTOR shall maintain accounts and records, including property and financial 

records, adequate to identify and account for all costs pertaining to the Services Contract 
and such other records as may be deemed necessary by the CITY and to assure proper 
accounting for all project funds. These records will be made available for audit purposes 
(with the exception of the components included in the CONTRACTOR Annual Fee, which 
are considered confidential and proprietary financial information) to the CITY or any 
authorized representative, and will be retained by CONTRACTOR or its successors for six 
(6) years after the expiration of this Services Contract, or as required by law, unless 
permission to destroy them is granted by the CITY.  The CITY requires access to these 
records on demand, during business office hours. Records will be stored in CITY-provided 
facilities. 

 
14.2 Facilities, equipment and vehicles shall be made available for inspection when requested 

by the CITY.  The CITY will provide a minimum of 3 days prior notice for these inspections.  
Prior approval for not providing access for inspection must be obtained from the Utilities 
Director or designee.  CONTRACTOR will be responsible for any penalties pursuant to 
Article D.5 for failure to provide access for inspection of the facilities, equipment and 
vehicles.  

 
15 RELEASE OF INFORMATION 
 

No reports, information, data, etc., submitted by CONTRACTOR to the CITY or provided 
by the CITY to CONTRACTOR in connection with this Services Contract shall be made 
available to any third party without prior written approval of the parties. 
 

16 COPYRIGHT 
 

No reports, maps, or other documents produced in whole or in part under this Services 
Contract shall be the subject of an application for copyright by or on behalf of 
CONTRACTOR. 

 
17 COMPLIANCE WITH FEDERAL, STATE AND LOCAL LAWS 
 

CONTRACTOR shall comply with all applicable laws, ordinances and codes of the Federal 
Government, the State, County and the CITY.  

 
18 INSURANCE COVERAGE 
 
18.1 CONTRACTOR shall demonstrate and maintain and provide proof of insurance annually: 

 
18.1.1 Statutory Worker's Compensation for all of CONTRACTOR’s employees at the 

Project as required by the State of New Mexico. 
 

18.1.2 Employers' Liability for CONTRACTOR’s employees of $1,000,000. 
 

18.1.3 Commercial general liability insurance, insuring CONTRACTOR’s negligence, in 
an amount of $2,000,000 per occurrence and in the aggregate. Including 
Broadform Contractual Liability, Explosion, Collapse and Underground Hazards (X, 
C & U), Broad Form Property Damage, Independent Contractors Liability, 
Combined Products Liability and Completed Operations, all applicable to personal 
injury, bodily injury and property damage. 
 



 

 

18.1.4 Business Automotive Liability, including CONTRACTOR owned, hired and not-
owned automobiles, bodily injury and property damage in an amount of $2,000,000 
per accident. 
 

18.1.5 Excess Liability Coverage in the following form for Employers Liability, Commercial 
General Liability, and Business Auto Liability in the amount of $5,000,000 per 
occurrence and in the aggregate. 
 

18.1.6 General Contractors Pollution Liability, claims made basis, in the amount of 
$5,000,000 per claim and in the aggregate. 
 

18.1.7 Fidelity and Crime Insurance 
 

18.1.8 All Risk Equipment Floater for CONTRACTOR equipment to be used on the 

Project.  

18.1.9 Vehicle liability insurance for collision, comprehensive, and bodily injury for 
CONTRACTOR employees driving CITY owned vehicles, through insurance 
classified as hired not owned. 

 
18.1.10 Contractors equipment coverage for CITY mobile equipment in CONTRACTOR’s 

care, custody or control. CONTRACTOR shall be responsible for any losses not 
covered by insurance for mobile equipment damage, which are due to the fault of 
CONTRACTOR. However, any deductible for a claim made due to a loss event 
which was not attributable to the fault of CONTRACTOR, shall be paid for by the 
CITY. CONTRACTOR shall annually provide the deductible limits with the 
evidence of insurance policies to the CITY.  

 
18.2 CITY shall maintain: 
 

18.2.1 Property damage insurance for all property except for vehicles owned by CITY and 
operated by CONTRACTOR under this Services Contract. Any property, except 
for vehicles, not properly or fully insured, shall be the financial responsibility of the 
CITY. 

 
18.2.2 Comprehensive Property (Replacement Value) each occurrence: 

 
18.2.2.1 Earthquake 

18.2.2.2 Flood 

18.2.2.3 Electronic Data Processing Equipment 

18.2.2.4 Valuable Papers and Records 

18.2.2.5 Gross Earnings 

18.2.2.6 Combined Extra Expense and Business Income 

18.2.2.7 Location 

18.2.2.8 Transportation 

18.2.2.9 Transformer Coverage 

18.2.2.10 Public Officials Error and CONTRACTORssions 

18.2.2.11 Fidelity and Crime Insurance 

 



 

 

18.3 Both CONTRACTOR and CITY will provide thirty (30) days’ notice of the cancellation of 
any policy it is required to maintain under this Services Contract. CONTRACTOR may self-
insure reasonable deductible amounts under the policies it is required to maintain to the 
extent permitted by law but only if such action does not invalidate the property insurance 
of CITY. CONTRACTOR to the extent allowed by its carriers shall include CITY as an 
additional insured under each of CONTRACTOR’s policies required hereunder, except for 
coverage under workers’ compensation, and only to the extent of the liabilities assumed 
under the indemnity provisions of this Services Contract. 

 
18.4 Proof of each of CONTRACTOR’s insurance policies required hereunder shall be in a form 

reasonably satisfactory to CITY. As part of the proof of vehicle and equipment insurance 
provided a list of the items covered shall be included.    CONTRACTOR shall furnish CITY 
a certificate of insurance for each policy providing the required insurance.  All required 
policies shall require thirty (30) days’ prior written notice to CITY before the policy is 
cancelled, non-renewed or reduction of coverage or limits CONTRACTOR shall furnish 
CITY a certificate of insurance for each such policy within thirty (30) days of the 
commencement of this Agreement and on or before August 1st thereafter, and whenever 
there is any change in coverage. Certificates shall be provided to the Director.  

 
18.5 If any part of CONTRACTOR’s work hereunder is subcontracted, CONTRACTOR shall 

require each subcontractor to secure insurance equivalent in form and coverage amounts 
to that required of CONTRACTOR hereunder, to the extent not covered by 
CONTRACTOR’s policies. 

 
18.6 It is the intent of this Agreement that the indemnity provisions of Article 19 of this 

Agreement shall apply to any claims made by employees of CONTRACTOR against CITY, 
and such provisions shall be deemed a written agreement for indemnity for purposes of 
New Mexico Workers’ Compensation laws. 

 
 
 

 
19 INDEMNIFICATION AND HOLDING HARMLESS  

 
19.1 CONTRACTOR shall defend, indemnify and forever hold and save the CITY, its elected 

officials and employees harmless against any and all suits, causes of action, claims, 
liabilities, damages, losses, and reasonable attorney’s fees and all other expenses of any 
kind from any source which may arise out of this Agreement or any amendment hereto, to 
the extent caused by the negligent act, error, or CONTRACTORssion, or intentional act, 
error or CONTRACTORssion of CONTRACTOR, its officers, employees, servants or 
agents.  

 
CONTRACTOR further agrees that it guarantees regulatory compliance, provided the flows 
and loadings to facilities are within the established design criteria for the facility (either 
water or wastewater). As such, CONTRACTOR shall be responsible for any regulatory 
fines, violations or actions that result from regulatory violations when the influent flow & 
loadings are with design parameters, with the exception of violations resulting from force 
majeure events or violations resulting from or contributed to by the acts of a third party who 
is not within the control of CONTRACTOR.  

 
19.2  The liability of the CITY shall be subject in all cases to the immunities and limitations of the 

New Mexico Tort Claims Act, NMSA 1978, sections 41-4-1, et seq., as amended. Nothing 
is this Agreement is intended to conflict with current federal, state or local law, regulation, 
or policy. If a term of this agreement is inconsistent with such authority, then the term shall 



 

 

be invalid, but the remaining terms and conditions of this agreement shall remain in full 
force and effect. 

 
19.3  CITY shall be liable for those fines or civil penalties imposed by any regulatory or 

enforcement agencies on CITY and CONTRACTOR that are: 1) not a result of 
CONTRACTOR's negligence, misuse, error or CONTRACTORssion, either intentional or 
unintentional; 2) a result of a force majeure event; 3) a third party outside of 
CONTRACTOR’s control; or 4) are otherwise directly related to the ownership of the 
Project.  Both parties agree to assist with records and testimony, if appropriate, to contest 
any such fines in administrative proceedings and/or in court prior to any payment by the 
responsible Party. The Party who is responsible for the fine under the terms of this 
AGREEMENT shall pay the Cost of any such contest. 

 
19.4  Indemnity agreements and liabilities for fines and civil penalties provided for in this Services 

Contract shall survive the termination of the Services Contract. 
  
19.5  CONTRACTOR and CITY recognize that existing conditions within production, distribution 

and collection systems vary and that failures may occur in the systems over time. 
CONTRACTOR agrees to exercise due diligence to maintain free-flowing conditions within 
these systems and to clean the currently identified sanitary collection system once over 
the course of this Agreement, but may not be able to prevent leaks, breaks, blockages or 
backups, particularly in sections of the system that have not yet been cleaned. Therefore, 
CITY agrees to indemnify CONTRACTOR against such claims, subject to the provisions 
of section 19.2 above, for injury, property damage, or econCONTRACTORc loss arising 
from failures in the water production, distribution and sanitary collection systems unless 
such claims are caused by CONTRACTOR's negligence, misuse, error or 
CONTRACTORssion. 
 

20 EQUAL OPPORTUNITY 
 
20.1 Non-Discrimination.  CONTRACTOR will not discriminate against any employee or 

applicant for employment because of race, creed, sex, age, color or national origin.  
CONTRACTOR will take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment, without regard to their race, creed, sex, 
age, color or national origin.  Such action shall include, but not be limited to, the following: 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship.  CONTRACTOR agrees to post in conspicuous places, available 
to employees and applicants for employment, notices setting forth the provisions of this 
non-discrimination clause. 

 
20.2 Equal Opportunity Employment.  CONTRACTOR will, in all solicitation or advertisements 

for employees placed by or on behalf of CONTRACTOR, state that all qualified applicants 
will receive consideration for employment without regard to race, creed, age, color, sex, or 
national origin. 

 
20.3 Equal Opportunity in Subcontracting.  CONTRACTOR will cause the foregoing provisions 

to be inserted in all subcontracts for any work covered by this Services Contract so that 
such provisions will be binding on each subcontractor. 

 



 

 

21 CIVIL RIGHTS ACT OF 1964 
 

Under the Civil Rights Act of 1964, no person shall, on the grounds of race, color, or 
national origin be excluded from participation in, be denied the benefits of, or be subjected 
to discrimination under any program or activity receiving federal financial assistance. 

 
22 CONFLICT OF INTEREST 
 

CONTRACTOR warrants that it currently has no interest and shall not acquire any interest, 
direct or indirect, which would conflict in any manner or degree with the performance or 
services required under this Services Contract. CONTRACTOR shall comply with statutory 
or ordinance provisions which relate to conflict of interest and require disclosure of amounts 
received under contract when and if such provisions become available, including the 
provisions of New Mexico Statutes Annotated Sections 10-16-8 and 10-16-9 (1978) and 
amendments thereto. 

 
23 RELEASE 
 

CITY and CONTRACTOR, upon final payment of the amount due under this Services 
Contract, release each other and its officers and employees from all liabilities, claims and 
obligations whatsoever arising from or under this Services Contract, except for their 
respective obligations arising under Article 15 – Release of Information and Article 19 – 
Indemnification and Holding Harmless.  Both Parties agree not to purport to bind each other 
to any obligations not assumed herein unless either party has express written authority to 
do so, and then only within the strict limits of that authority. 

 
24 SCOPE OF CONTRACT 
 
24.1 This Services Contract incorporates all the agreements, covenants, and understandings 

between the parties hereto concerning the subject matter hereof, and all such covenants, 
agreements and understandings have been merged into this written Services Contract.  No 
prior agreement or understanding, verbal or otherwise, of the parties or their agents shall 
be valid or enforceable unless embodied in this Services Contract. 

 
24.2 In the event of conflicting terms among the incorporated documents, the order of 

precedence shall be: 
 

24.2.1 This contract and all ATTACHMENTs 

24.2.2 The CITY’s Request for Proposal 

24.2.3 CONTRACTOR’s Technical and Cost Proposals  

 
25 DISPUTES 
 

Disputes between the CITY and CONTRACTOR. To facilitate the timely and effective 
resolution of any controversy or dispute that may arise under this Services Contract or out 
of the performance of this Services Contract, the parties agree to seek the following agreed 
upon process of alternative dispute resolution as soon as such controversy or dispute is 
identified and prior to the filing of any formal legal action. The aggrieved party shall provide 
written notification to the responding party, which shall include a description of the 
controversy or dispute and request an informal meeting.  The meeting shall be conducted 
within fifteen (15) days of the receipt of the notification and request and shall include the 
CITY’s Department Director and CONTRACTOR’s equivalent Project Director. If the 
parties are unable to reach a resolution within fifteen (15) days of the meeting, the 



 

 

Department Director and Project Director shall provide a written description of the dispute 
and subsequent meetings to the CITY Manager and CONTRACTOR’s equivalent 
Manager, who shall conduct a meeting and attempt to resolve all issues. Should any issues 
remain unresolved after a good faith effort to resolve between the CITY Manager and 
CONTRACTOR’s Manager for a period of fifteen (15) days, both parties agree to submit to 
mediation. The mediation proceedings shall be conducted by a certified mediator selected 
from the New Mexico Mediation Association, or other state certified program. The parties 
shall mutually agree upon the mediator and shall share all costs associated with the 
mediation equally. Each party’s designated representative shall have full settlement 
authority at the time of the scheduled mediation and all agreements shall be memorialized 
in writing, however any settlement agreement reached in mediation shall not alter or effect 
the terms of this Agreement in any way. The mediation shall be conducted within 90 days, 
unless an extension of time is mutually agreed upon.  
 
Third Party Disputes. The following Sections 25.1 through 25.5 describe the process by 
which CONTRACTOR and the CITY will review third party claim submissions and issue 
notices and communications. CONTRACTOR and the CITY have established this 
procedure in order to facilitate the processing of Claims in an efficient and cooperative 
manner, with the goal of providing the Claimant with full information about the Claim’s 
status as early as possible and to provide all parties sufficient time to respond and begin 
taking necessary steps to resolve claims.  
 

25.1 The City and CONTRACTOR will designate primary points of contact for the processing of 
all Claims upon execution of this Agreement and will provide updated contact information 
as the need arises. Point of contact information shall be issued through the City’s Utilities 
Manager and CONTRACTOR’s Project Director.  
 

25.2 Upon receipt of a Claim or Notice of Tort Claim (Claim), the City will forward the Claim to 
CONTRACTOR in order for CONTRACTOR to gather relevant background information 
regarding the facts and circumstances surrounding, to include photos of damages caused 
by incident for the Claim. CONTRACTOR will provide the background information and 
current photos of claim damage to the City no later than two working days after their receipt 
of the Claim.  
 

25.3 After receipt of background information from CONTRACTOR, the City’s Utilities Director 
will determine if the Claim should be handled by the City or CONTRACTOR. This 
determination shall be based on the facts and circumstances surrounding the event in 
question and shall not be considered a final legal determination and/or shall not bind either 
the City or CONTRACTOR in any subsequent investigation or legal proceeding. If it is 
determined that CONTRACTOR should handle the Claim, the City will notify 
CONTRACTOR within two working days via a Notice of Responsibility. CONTRACTOR 
will notify the Claimant that the Claim has been received and is under investigation within 
two working days after receiving Notice of Responsibility from the City. If the Utilities 
Director determines that the City should handle the Claim, the City shall be responsible for 
communication with the Claimant.  
 

25.4 After Notice of Responsibility is received by CONTRACTOR, in accordance with the 
section above, CONTRACTOR will investigate the Claim and will provide the City notice of 
the status and/or determination of settlement within ten (10) working days. If a final 
determination of settlement or determination of responsibility is not provided to the City 
within thirty (30) calendar days after receiving notice of responsibility from the City, 
CONTRACTOR assumes all responsibility and liability for the Claim. CITY shall notify 
claimant within 10 working days of the Tort Claims as to status of the claim. 
 



 

 

25.5 If the CITY and CONTRACTOR are unable to determine final responsibility after thirty (30) 
days, as outlined in Section 25 above, the parties agree to enter dispute resolution in 
conformance with Section 25, however, mediation shall be conducted within sixty (60) days 
unless otherwise agreed to in writing by the parties.  
 

 
26 THIRD PARTY BENEFIT 
 

Nothing in this Services Contract shall be construed to create in any third party or in favor 
of any third party any right(s), license(s), power(s) or privilege(s). 

 
27 FORCE MAJEURE 
 

Neither party shall be liable for its failure to perform its obligations under this Services 
Contract if such failure is due to any Unforeseen Circumstances. However, this Section 
may not be used by either party to avoid, delay, or otherwise affect any payments due to 
the other party. 

 
  



 

 

 
IN WITNESS WHEREOF, the parties have executed this Services Contract to become effective as 
of the date approved by the CITY MANAGER. 
 
CITY OF RIO RANCHO CONTRACTOR 
 
 
By:      

 
 
By:       
    

Peter Wells  
Acting CITY Manager   
Date:     
      

Date:       
    

  
Approved as to Form:  
 
 
      

 

Gregory F. Lauer, City Attorney  
  
  
  
Address for giving notices: Address for giving notices: 
City of Rio Rancho CONTRACTOR INFORMATION 
City Manager’s Office  
3200 Civic Center Circle NE  
Rio Rancho, NM  87144  

 



 

 

ATTACHMENT A - SCOPE OF SERVICE CONTRACTOR 
 
A.1 General  
 
A.1.1 CONTRACTOR shall operate, maintain and monitor the Project on a 24-hour per day, 

seven-day per week schedule, using an alarm system to notify operators of need for 
immediate attention. The alarm systems automatically forward notice of emergency until 
response is made. 
 

A.1.2 CONTRACTOR shall provide an emergency telephone number to the public, the telephone 
company and the Police Department for after-hours contact to on-call personnel, to ensure 
prompt handling of any problem.  On-call personnel shall respond within one (1) hour of all 
calls for incidents that cannot be resolved over the phone.  
 

A.1.3 CONTRACTOR shall respond to all emergency call-out locations within one hour of 
notification.  First responder shall assess the incident and call for appropriate support 
personnel and equipment to resolve the incident as quickly as possible.  CONTRACTOR 
shall be responsible to notify the Utility Services Division and other CITY personnel as 
determined by the CITY of the incident so that a message can be placed on the Utilities 
Department’s messaging system stating the nature of the problem and an estimated time 
of repair.  CONTRACTOR shall work collaboratively and in good faith with the CITY and 
other CITY personnel (as determined by the CITY) to develop and implement an improved 
customer reporting interface and system. 
 

A.1.4 CONTRACTOR business office shall be open, at a minimum, during the same hours and 
on the same business days as those observed by the CITY, or as mutually agreed upon to 
reflect local custom and practice. 
 

A.1.5 CONTRACTOR shall be responsible for all Maintenance and Repairs for the Project. 
CONTRACTOR will purchase materials and services necessary to perform the scope of 
work directly or through the CITY’s purchasing system.  Any direct purchases by 
CONTRACTOR shall be approved in writing by the Manager or his designee.  Should 
CONTRACTOR violate the CITY’s procurement code, CONTRACTOR shall be 
responsible for any penalties pursuant to Article D.5.   

 
A.1.6 CONTRACTOR will cause to be constructed water, recycled water, and wastewater lines 

as requested by the CITY. This work will be performed as out of scope services, in the form 
attached hereto in ATTACHMENT E, and shall be contingent upon available funding, 
engineering plans and specifications provided by the CITY and a mutually agreed upon 
schedule. All other line construction will be negotiated based on an equivalent level of effort 
as determined by the Manager and Project Director, taking into consideration the 
encumbered area, time constraints, pipe project lengths, and level of difficulty.    

 
A.1.7 During its tenure, CONTRACTOR will operate, maintain, and facilitate the upgrade of all 

software provided by the City for utility operations with the objective of assuring 
compatibility with City systems.    

 
A.1.8 CONTRACTOR will provide its own staff communication systems. 
 
A.1.9 CONTRACTOR shall assist the CITY in creating and/or revising ordinances with regard to 

utilities operation responsibilities. 
 
A.1.10 CONTRACTOR shall utilize CITY-provided computer and software systems unless 

otherwise approved by the CITY.  



 

 

 
A.1.11 CONTRACTOR shall provide support services to the CITY so as to ensure standardization 

and successful integration of software and hardware systems for water and wastewater 
utility operations. CITY will support these efforts as necessary where interface with CITY 
systems is required for water and wastewater utility operations. 

 
A.1.12 CONTRACTOR shall submit its list of recommended capital improvements in conjunction 

with the CITY’s budget preparation process for the next fiscal year, or as requested by the 
CITY.  If approved, the CITY will make arrangements for the design and construction of 
said improvements.  CONTRACTOR will not be relieved of its responsibility to perform the 
services required as per the Scope of Service if the recommendations are not 
implemented. However, the failure to meet water quality requirements (or other damage or 
injury resulting from the failure to make recommended capital improvements) necessary to 
meet federal, state or local laws, rules or regulations for the safety of persons in or about 
the facilities and to meet ADA requirements shall not be optional for the CITY.  
CONTRACTOR shall submit a detailed five (5) year and a more overview ten (10) year 
projection of capital needs for equipment / facility repairs / replacements / upgrades to 
assist the CITY in developing its ICIP budget.  CONTRACTOR shall submit budget 
recommendations to the CITY by October 1st of each year. 

 
A.1.13 CONTRACTOR shall support the preparation of information necessary to submit grant 

applications, loan requests and/or bond issues pursued and authorized by the CITY. 
CONTRACTOR shall provide operational data as necessary for design and construction of 
systems improvements. 

 
A.1.14 CONTRACTOR shall provide management and/or other key personnel capable of 

maintaining and creating statistical and text based reports utilizing conventional business 
software such as Microsoft Office.  Reports shall provide charts and graphs to illustrate the 
subject as needed.  

 
A.1.15 The CITY has adopted a Backflow Prevention ordinance.  CONTRACTOR will manage 

the Backflow Prevention Program in conjunction with the CITY.  CONTRACTOR will also 
manage a field program including inspections, monitoring of installations, and customer 
notification of required testing.  This may include notification to the CITY’s code 
enforcement group of violations of the ordinance.  Revisions and changes to the 
ordinance will be recommended to the CITY, as appropriate. 

 
A.1.16 The CITY has adopted a Domestic Well Permitting ordinance.  CONTRACTOR will 

manage the Domestic Well Permitting Program in conjunction with the CITY.  This may 
include notification to the CITY’s code enforcement group of violations of the ordinance.   
CONTRACTOR’s duties shall include permitting, monitor, inspection oversight, and 
monthly and annual reports on permittees and program's status.  Revisions and changes 
to the ordinance will be recommended to the CITY, as appropriate. 

 
A1.17  The CITY has adopted an Industrial Waste Code ordinance that includes provisions to 

reduce discharges of Fats, Oils and Grease.  CONTRACTOR will manage the CITY’s 
Grease Trap Inspections Program in conjunction with the CITY.  CONTRACTOR will 
conduct a field program of monitoring of installations.  This may include notification to the 
CITY’s code enforcement group of violations of the ordinance.  Revisions and changes to 
the ordinance will be recommended to the CITY, as appropriate. 

 
A.1.18 The CITY has adopted an Industrial Waste Code ordinance that includes an Industrial 

Pretreatment Program.  CONTRACTOR will manage the CITY’s Industrial Pretreatment 
Program ordinance on industrial pretreatment (IPP), in conjunction with the CITY.  



 

 

CONTRACTOR will manage a field program of monitoring and sampling of industries.  
This may include notification to the CITY’s code enforcement group of violations of the 
ordinance.  CONTRACTOR shall provide the CITY with technical assistance for revisions 
and upgrades to CITY ordinances to meet current and future revisions to state and 
federal industrial pretreatment regulations and/or the CITY’s NPDES permit. 
CONTRACTOR shall provide supporting information to allow the CITY to perform 
enforcement activities and to bill those discharges subject to discharges for flows and 
loads from industrial sources that exceed CITY ordinances.  

 
A.1.19 CONTRACTOR shall create a trackable schedule for all service deliverables by October 

1st, of each year.  Schedules shall be mutually agreed upon with the CITY. 
 
A.1.20 CONTRACTOR shall provide technical and operational support in relation to the review of 

new or existing utility infrastructure plans, specifications, and/or contracts.  
CONTRACTOR’s review will be provided from an operations and maintenance 
perspective.  

A.1.21 CONTRACTOR shall report the activities of CONTRACTOR personnel not assigned to the 
project that are on site to help improve, survey, or evaluate the operations and 
maintenance of the Water Utilities System. The Project Director shall brief the Manager as 
to the activities and findings of the work performed by those personnel. Such activities shall 
be described in a monthly report as to function and findings. 
 

A.2 Financial Activities and Project Records 
 
A.2.1 CONTRACTOR shall maintain the Project’s financial books and accounting records for 

those activities performed by CONTRACTOR in general conformity with the Government 
Accounting Standards Board (GASB). . CONTRACTOR will utilize existing computer 
hardware and software as designated by the CITY. Where required, CONTRACTOR shall 
acquire goods and services for the Project utilizing the CITY’s purchasing system and 
abide with the CITY’s procurement code.  Should CONTRACTOR violate the CITY’s 
procurement code, CONTRACTOR shall be responsible for any penalties pursuant to 
Article D.5.  In cases where an emergency exists or an urgency to project life, property, 
and the environment; CONTRACTOR may purchase goods and services directly and will 
submit vouchers with documentation for payment by the CITY for such services and goods, 
and maintain records, which will be available for audit at request of the CITY.  Where 
responsible for payments of services and materials, CONTRACTOR shall satisfy debts in 
a timely manner.  

 
 A.2.1.1   CONTRACTOR shall include the cost of Consumable office, safety, and lab 

supplies in the Annual Fee budget as 
                    detailed in D.1.2. CONTRACTOR shall be responsible for the purchase of such 

consumable office supplies and       safety equipment.  
 
A.2.2 CONTRACTOR shall maintain in good condition the CITY’s operating equipment, 

buildings, materials, supplies, documents, manuals, specification copies and shall duly 
account to the CITY as a fiduciary thereof for those possessions until the time the CITY 
assumes the responsibilities relating to the respective function for which the property was 
utilized by CONTRACTOR. CONTRACTOR shall report to the CITY the status and 
conditions of its properties in the quarterly report.  CONTRACTOR shall assist the CITY in 
the enforcement of warranties, guarantees, and licenses with timely notification of 
equipment failures. 

 



 

 

A.2.3   CONTRACTOR shall complete the system wide Asset Management System (AMS) no 
later than December 31, 2020 and continue to maintain the System and ensure that it will 
function within the current CMMS or as a seamless extension of the CMMS. 
CONTRACTOR shall specify all pieces of capital equipment including location, operating 
status, functionality, criticality, replacement cost, repair history, maintenance schedule, and 
remaining useful life.  CONTRACTOR shall annually submit a 10-year projection of capital 
needs for equipment / facility repairs / replacements / upgrades.  CONTRACTOR shall 
provide monthly reports to the CITY regarding operational activities and non-routine 
maintenance expenditures. ACES and ARM or an approved equivalent software approved 
by the City will be made available to the CITY. CONTRACTOR will adapt ACES and ARM, 
should such be necessary, to allow transfer of these fully functional software systems and 
all rights for the CITY’s continued exclusive use at the end of the CONTRACTOR contract 
with the CITY. Upon completion of the system, CONTRACTOR will provide training to the 
CITY staff on using the software. In the case that this contract is not renewed or severed 
at any time in the future, the City must have ongoing access to the AMS or have the ability 
through CONTRACTOR to transfer all of the data to an equivalent system. 

 
 The Asset Management System shall provide the CITY with annual and long-term 

budgetary information for maintenance, replacement, and capital expenses needed for the 
preparation of the annual budget and ICIP. 

 
A.2.4 CONTRACTOR shall continue to maintain an inventory management system acceptable 

to the CITY for the purpose of controlling inventory used in the maintenance and operations 
of the Water Utilities System.  Material inventory shall be tracked through the CMMS as 
goods received and goods expended by work order activities. Work orders entered into the 
CMMS as a method to track goods expended shall be completed within 5 days unless an 
acceptable reason approved by the Utilities Director or designee is obtained.  
CONTRACTOR shall provide statistics of these activities in a quarterly report to the CITY. 
At the City’s discretion, the CMMS software may need to be replaced with a different 
system due to lack of compatibility with other City wide software systems or due to 
unacceptable performance as determined by the Utilities Director.  If this becomes the 
case, the City will bear the cost of the new software system and costs associated with 
migrating the data from one system to the other. 

   
A.2.5 CONTRACTOR shall provide personnel dedicated to the activities of A.2.1, A.2.3 and 

A.2.4. 
 
A.2.6 CONTRACTOR shall submit an annual and mid-year operating budget, including a list of 

Capital Expenditures with budget information during the annual budgeting process and 
each subsequent fiscal year by October 31st of each year. 

 
A.2.7 CONTRACTOR shall provide detail analysis of the CITY’s infrastructure needs of repair or 

replacement to provide a priority listing and cost estimates to justify any budget request for 
the reported needs.  

 
A.2.8 CONTRACTOR shall maintain existing Federal, State, and Local permits required to 

operate the CITY’s water utilities system.  As CONTRACTOR becomes aware of new 
permits, expiring permits, permit applications or permit modifications CONTRACTOR shall 
make the CITY aware and assist the CITY in acquiring said permits in order to operate the 
CITY’s water utilities system at the CITY’s expense.  It shall be CONTRACTOR’s 
responsibility to provide cost estimates for inclusion in the budget preparation.   

 
A.2.9 CONTRACTOR shall keep copies of all correspondence to and from regulatory agencies 

with regard to the operation and maintenance of the Project.  Such records will become 



 

 

property of the CITY and shall include, but not be limited to NPDES reporting requirements, 
State of New Mexico reports to NMED and OSE. 

 
A.2.10 CONTRACTOR shall be held responsible as a result of improper meter change outs, meter 

installation assembly rehabilitations, meter settings, and/or meter service taps.  In the event 
CONTRACTOR improperly installs a meter change out, meter installation assembly rehab, 
meter setting, and/or a meter service tap, CONTRACTOR shall be responsible for any 
penalties pursuant to Article D.5.  

 
A.3  Utilities Operations Management 
 
A.3.1 Water Production 

 
A.3.1.1 The CITY obtains its drinking water from wells. 
 
A.3.1.2 CONTRACTOR shall notify the CITY of any pending regulations regarding the 

requirements for safe drinking water that may require a study or construction of 
new capital equipment.   

 
A.3.1.3 CONTRACTOR shall provide a written action plan for monitoring and operating 

the water production system by October 1, 2010 and as updated thereafter.  
 
A.3.1.4 The water must be tested and chlorine residuals maintained throughout the 

CITY. Additionally, the water must be sampled and confirmed acceptable for 
consumption per state and federal requirements.  CONTRACTOR to ensure 
testing is being performed. 

 
A.3.1.5 CONTRACTOR has no responsibility for the quality of water received from the 

wells, but is responsible for providing additional treatment to allow safe drinking 
water being delivered to customers, if such is possible using equipment and 
chemical treatment systems provided by the CITY. 

 
A.3.1.6 CONTRACTOR shall operate, maintain, and repair the CITY’s municipal water 

wells, booster pumps, pressure reducing valves, and all equipment necessary to 
produce safe drinking water for the customers of the CITY’s water utilities. 
CONTRACTOR shall ensure that all water produced for drinking shall meet or 
exceed all federal, state, and local laws regulating the quality of safe drinking 
water through regular and required laboratory analysis. CONTRACTOR shall be 
responsible for reporting in writing to the CITY and through the annual budget 
process, any and all major maintenance and capital improvements needed to 
provide a safe and sufficient supply of water for all current and planned 
customers. CONTRACTOR shall provide properly certified employees as 
required by federal, state, and local laws to provide leadership of crews for 
proper decision making in performing their tasks. 

 
A.3.1.7 CONTRACTOR shall operate, manage and perform minor maintenance repairs 

on the CITY’s water wells and water storage tanks and shall immediately notify 
the CITY when specialized maintenance, repairs, rework or abandonment 
appear to be required, and will coordinate repairs on the CITY’s behalf.  

 
A.3.1.8 CONTRACTOR shall annually flow test well meters and repair and replace 

meters as necessary. 
 



 

 

A.3.1.9 CONTRACTOR shall develop and maintain a crew for emergency operations 
and repairs of all aspects of the Water Distribution System twenty-four 
hours/seven days a week as needed. 

 
A.3.2 Water Distribution 
 

A.3.2.1  CONTRACTOR shall operate, maintain, and repair the CITY’s water 
transmission and distribution systems. Such maintenance shall include water 
service lines to the curb stop. CONTRACTOR shall diligently respond to all 
service calls for water leaks, breaks, or emergencies regarding water production 
and distribution, and in no event later than one (1) hour after being notified of 
such incidents. CONTRACTOR shall provide properly certified employees as 
required by federal, state, and local laws to provide leadership of crews for 
proper decision making in performing their tasks. CONTRACTOR services in this 
function shall specifically include, but not be limited to the activities described 
below.  CONTRACTOR will work collaboratively with the CITY to develop a 
customer interface to better inform the customer regarding construction and 
repair activity status. 

 
A.3.2.2 CONTRACTOR will directionally flush twenty-five percent (25%) of water 

system lines annually.  CONTRACTOR shall track the water volume used to 
conduct this service as part of the annual water use accounting.  The entire 
water distribution system shall be directionally flushed within four years. 

 
A.3.2.3  All distribution control valves will be operated at a minimum once per year with 

the date of operation recorded for future reference. Each valve will be verified to 
be left in proper operating position and in working condition. As part of this 
annual "operation", each valve box top shall be painted and an arrow painted on 
the road (per standard procedures) to indicate valve location and a geographic 
positioning system (GPS) reading will be taken.  The GPS location data shall be 
turned in to the CITY monthly.  If the valve box is not properly aligned over the 
valve, the box will be excavated and the box properly reset, using site-mixed 
concrete to construct a new collar around the box. On paved roads, valve boxes 
sitting too low will be raised and a new concrete collar poured flush with the 
surface of the paving. 

 
A.3.2.4 Assess plans for the current, as-built, water distribution system and identify 

alternative corrective measures for water storage and distribution system 
deficiencies. 

 
A.3.2.5  Document the conditions and evaluate redundancies in the water system 

storage and pumping facilities. 
 
A.3.2.6     Perform Emergency and other water line repairs.  CONTRACTOR’s 

workforce will repair all water line breaks, in a timely manner and with minimum 
disruption of the neighborhood and traffic flow.  CONTRACTOR shall complete 
ninety percent (90%) of all water line repairs within three (3) days.  
CONTRACTOR shall be responsible for securing proper traffic control for 
safety of workers and traffic and shall be responsible for sub grade preparation 
and density testing. CONTRACTOR shall report leaks and main breaks, and 
repair status to the designated CITY staff member using the CMMS software 
on a daily basis.  CONTRACTOR shall secure a City Traffic Control Permit for 
all work perform in City Right of way or where a street must be partially or   
completely blocked to traffic. CONTRACTOR shall notify and properly secure a 



 

 

New Mexico Department of Transportation (NMDOT) Permit when performing 
work within NMDOT Right-of Way.  CONTRACTOR shall secure the permit 
prior to non-emergency work and follow up with the City Traffic Control Permit 
as soon as possible when working on an emergency repair of utilities 
infrastructure where applicable. There will be no fee associated with the Traffic 
Control Permit. 

 
 
A.3.2.7  Provide updates for record keeping and documentation of record drawings 

associated with the water storage, pumping and distribution system, and repairs, 
maintenance, and construction.  CONTRACTOR shall provide a qualified person 
to maintain system records and drawings on the CITY’s GIS system.  Updates 
shall be submitted to the CITY’s utilities engineering staff for recording at a 
minimum at once per month. 

 
A.3.2.8  Provide technical and operational water information (non-engineering) on an 

annual basis or as needed for grant, loan, and bond application preparation 
efforts of the CITY. 

 
A.3.2.9 CONTRACTOR shall locate leaks and use instruments to identify leaks.   

CONTRACTOR shall work with CITY staff on active leak detection programs.  
CONTRACTOR shall install and retrieve leak detection devices in areas 
identified by CONTRACTOR or the CITY as potential leak problems. The leak 
detection program shall include the survey of 10 different areas within the 
distribution system annually and any reported areas where water leaks may exist 
(see Level of Service Table ATTACHMENT D.4). 

 
  CONTRACTOR shall prepare the site for water line taps as a result of system 

repairs and new construction performed by CONTRACTOR. 
 
A.3.2.10 CONTRACTOR shall provide for repair and replacement of all water meters and 

associated assemblies as necessary for maintenance purposes.  Work orders 
shall be provided to CONTRACTOR on all meters requiring service as 
determined by the CITY’S Utility Services Division. These work orders shall be 
completed within 5 days unless an acceptable reason approved by the Utilities 
Director or designee is obtained. 

 
A.3.2.11 Backflow and Cross-Connection Program: CONTRACTOR will manage, in 

conjunction with the CITY, the CITY’s ordinance on backflow and cross 
connections.  CONTRACTOR will also manage a field program of notification to 
the CITY’s code enforcement group and the monitoring of installations. 

 
A.3.2.12 Domestic Well Permitting Program:  CONTRACTOR will manage in conjunction 

with the CITY, the CITY’s Domestic Well Permitting Program ordinance.  
CONTRACTOR will also monitor and notify the CITY’s code enforcement group 
of violations of the ordinance. Management shall include permitting, inspection 
oversight, and monthly and annual reports on permittee's and program's status. 

 
A.3.2.13 CONTRACTOR will provide a fire hydrant inspection and maintenance program 

that complies with American Water Works Association’s Manual of Water Supply 
Practices, Installation, Field Testing, and Maintenance of Fire Hydrants, Volume 
M17.  If during the course of this program development CONTRACTOR 
becomes aware of an out-of-service fire hydrant, CONTRACTOR will place out-
of-service plaques and schedule their repair or replacement. CONTRACTOR 



 

 

shall annually test 10% of all CITY fire hydrants for fire flows. The results of these 
tests shall be reported in the Annual Operations Report.  ATTACHMENT D 
describes the level of service requirement for fire hydrant testing. The Fire Flow 
Testing will be completed concurrently with the flushing program as outlined in 
A.3.2.2. 

 
When CONTRACTOR personnel are requested to operate the water valves and 
fire hydrants for fire flow testing of new businesses that require such a test, 
CONTRACTOR shall record the findings of the fire flow test by the commercial 
tester and enter the findings into the CMMS section for fire flow tests. 

 
A.3.2.14 CONTRACTOR will provide labor for installation of water meter sets and meters 

for new construction.  All water meter sets will be done within the right of way or 
utility easement.  Below are three (3) classes of water meter sets:  

 
A.3.2.14.1. Double Meter Set and Can - Includes 

  Excavating the existing service line and curb-stop and connecting 
to curb-stop or u-branch and meter set assembly as needed.  

   Installing meters on approved meter set assembly 
   Installing/re-installing meter can 
 
A.3.2.14.2 Meter set, can and tap in dirt – Includes 
   Excavating to the CITY water main 

  Making service connection tap and running service line to meter 
set location 

   Everything in item A.3.2.14.1 above. 
 
A.3.2.14.3 Meter set, can and tap in or across asphalt – Includes 

   Everything in item A.3.2.14.2 above plus paving cuts. 
 

A.3.2.15 CONTRACTOR shall install and maintain water meters.  CONTRACTOR shall 
provide personnel with the knowledge and expertise to set new water meters, 
change out water meters, and rehabilitate water meter assemblies, as needed 
based on the condition of the meter installation. 

 
A.3.2.16 Service line installations over two (2) inch in size may be completed by an 

outside contractor and directed by CONTRACTOR. 
 
A.3.2.17 CONTRACTOR shall establish water meter service by tapping water mains 

when necessary.  CONTRACTOR may subcontract water service taps two (2) 
inch and larger at the CITY’s expense.    

 
A.3.3 Wastewater Collection 
 

A.3.3.1 CONTRACTOR shall operate, maintain, and repair the CITY’s wastewater 
collection systems, including mains laterals, force mains, and lift stations. 
CONTRACTOR shall diligently respond to all service calls for wastewater line 
stoppages, overflows, breaks, or emergencies regarding wastewater collection 
and treatment, and in no event later than one (1) hour after being notified of such 
incidents. When appropriate, CONTRACTOR will install service cleanouts on 
service laterals to facilitate future maintenance.  CONTRACTOR shall provide 
properly certified employees as required by federal, state, and local laws to 
provide leadership of crews for proper decision making in performing their tasks.  



 

 

CONTRACTOR shall be responsible for training of personnel to maintain their 
certification and improve their knowledge.   

 
A.3.3.2  CONTRACTOR shall annually clean, inspect and TV thirty percent (30%) 

percent of sanitary gravity wastewater lines listed in C.2.  CONTRACTOR will 
work with the Manager, or his designee to determine the priority of the gravity 
wastewater lines needing to be cleaned.  CONTRACTOR will also inspect 
manholes for corrosion, deterioration, leaks, proper flow, sand accumulation, 
coating, depressions, repair or schedule for repair as required; a geographic 
positioning system (GPS) reading will be taken on each manhole inspected.  
CONTRACTOR will televise the identified trouble spots in the system and note 
service connection locations. This will ensure that all blockages, sources of 
odors or breaks have been cleaned or identified. Consideration of the location 
and traffic control will be given to determine the best time to perform the work. 
In addition, direction of flow in the sewer system will be considered to reduce the 
potential for damage from water being forced back up the homeowners’ service 
line and into their residence. CONTRACTOR will schedule for repair any problem 
that requires attention. 

 
A.3.3.3  Provide updates for record keeping and documentation of record drawings 

associated with the wastewater collection and treatment system, and repairs, 
maintenance, and construction.  Updates shall be submitted to the CITY’s 
utilities engineering staff for recording at a minimum of once per month.  
CONTRACTOR shall provide a qualified person to maintain system records and 
drawings on the CITY’s GIS system.  

 
A.3.3.4  Removal of blockage and repair of collection line breaks in the wastewater 

collection lines will occur only within public easements or as directed by the 
CITY.  Work on collection lines on private property will be a change in scope. 
The cleaning of house laterals on private property shall not be CONTRACTOR’s 
responsibility unless there is a circumstance where the private property line 
problem may have been caused by CONTRACTOR performance of their duties 
on the CITY system. 

 
A.3.3.5 CONTRACTOR will work with the CITY to televise collection systems for new 

development and street construction/repairs.  Televising will be accommodated 
as schedules permit or will be subcontracted by the CITY. 

 
A.3.3.6 For noisy manhole lids, CONTRACTOR will inspect for defects and replace them 

if necessary. CONTRACTOR will clean debris from lip, then place sealant 
between lid and ring and reinstall cover. 

 
A.3.3.7 Leaks in manholes will be repaired by chemical grouting, hydraulic cementing, 

or external excavation and sealing, welding, or fiberglass, epoxy repair or CITY 
approved coatings application.  

 
A.3.3.8 Perform smoke testing of lines where suspected inflows could be a major source 

of high flow during rain events and make point repairs with equipment provided 
by the CITY. 

 
A.3.3.9 When a lift station alarm condition occurs and the station is equipped with an 

automatic monitoring system, it will notify after normal hours personnel. If the 
alarm is sounded during normal work hours, a crew will be dispatched 
immediately to diagnose and correct the problem. After normal hours, the on-call 



 

 

person will be notified by the alarm system and will proceed to the area to 
diagnose within one hour and repair the problem. All effort will be expended to 
prevent, or minimize, any spill. 

 
A.3.3.10 Twice a year CONTRACTOR will conduct lift station pump calibrations, one 

physical and one via SCADA.  Calibrations will also be made after major repairs 
and replacements of pumps. 

 
A.3.3.11 CONTRACTOR will exercise generators on a monthly basis under load 

conditions to assure proper operation when needed for emergencies. 
 
A.3.3.12 CONTRACTOR will set up a program that identifies which lines are repetitive 

problem areas, such as sag lines, and provide appropriate cleaning as 
necessary. 

 
A.3.3.13 Actively pursue operations that reduce the generation of odors in collection 

system, lift stations and wastewater treatment plants. 
 
A.3.3.14 Perform emergency and other repairs to manholes, lift stations and wastewater 

collection lines and wastewater treatment plants that generate odors, allow for 
overflows and/or enable inflow or infiltration of rainwater. 

 
A.3.3.15 Provide technical and operating wastewater system information (non-

engineering) for operations, grant, loan and bond application preparation efforts 
of the CITY. 

 
A.3.3.16 Prepare correspondence for submission to Federal, State and local regulatory 

agencies in response to sanitary sewer overflows and any other inquiries about 
the system. 

 
A.3.3.17. CONTRACTOR shall develop and maintain a crew for emergency operations and 

repairs of all aspects of the Wastewater Collection System when needed.  
 

A.3.4 Wastewater Treatment 
 

A.3.4.1  Within the design capability and capacities of Treatment Plant(s) described in 
ATTACHMENT B and ATTACHMENT C, CONTRACTOR shall operate, 
maintain, and repair the CITY’s wastewater treatment facilities and all equipment 
necessary to produce safe and properly treated wastewater effluent that will 
meet or exceed all federal, state, and local laws regulating the quality of 
discharged effluent for reuse in irrigation systems or discharge to receiving 
streams. The characteristics listed in ATTACHMENT C.    

 
A.3.4.2  CONTRACTOR shall notify the CITY of any pending regulations regarding the 

requirements for wastewater treatment that may require a study or construction 
of new capital equipment.   

 
A.3.4.3  CONTRACTOR shall provide a written action plan for monitoring and operating 

the wastewater system by October 1, 2010 and as updated thereafter.  
 
A.3.4.4  CONTRACTOR shall be responsible for reporting in writing to the CITY and 

through the annual budget process, any and all major maintenance and capital 
improvements it believes are needed to provide a proper and sufficient 
wastewater treatment system for all current and planned customers of the CITY.  


